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INVITATION FOR BID 
HUBZone Small Business Set-Aside 

 
 
 
 
 

This invitation for bid cites Federal Highway Administration 
Specifications FP-03, 2003 U.S. Customary Units 

 
 
 Cut & Paste on Bid Submittal Envelope 
 
 
 
 
 

 
 
 
 
 
 
 

 
Contractor_____________________________ 
 
Street Address _________________________ 
 
City/State/Zip __________________________ 

OF-17 (cflhd7/03)        FAR (48) CFR 53.214(g) 
OFFER LABEL         FAR (48) CFR 53.215-1(h) 
               NOTICE TO OFFEROR 
1.  THIS LABEL MAY ONLY BE USED ON ENVELOPES 

LARGER THAN 156 mm (6 ½ INCHES) IN HEIGHT AND 292 
mm (11 ½ INCHES) IN LENGTH. 

2.  Print or type your name and address in the UPPER left corner of the 
envelope containing your offer. 

3. Complete the bottom portion of this form and paste it on the 
lower left corner of the envelope, unless the envelope is 156 mm by 
292 mm (6 ½ inches by 11 ½ inches) or smaller. 

                            

                           OFFER 
SOLICITATION NO. 
 
DATE FOR RECEIPT OF OFFERS 
 
TIME FOR RECEIPT OF OFFERS 

 
OFFICE DESIGNATED TO RECEIVE OFFERS 
 



 
 

This solicitation is a total HUBZone Small Business Set-aside.  Offers are solicited only from 
HUBZone Small Business Concerns.  Offers received from concerns that are not HUBZone 
Small Business will be rejected. 

State: 
 
 
 
 
 
 
 

California 
 

County: 
 
 
 
 
 
 

Humboldt County 

Location: 
 
 
 
 
 
 

Six Rivers National Forest 

Length: Schedule A = 0.239 miles 
  
  
 
 
 
 
 

 

Type of Improvement: Grading, paving, drainage, MSE and Gabion 
walls 
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THIS SOLICITATION IS A TOTAL HUBZONE SMALL BUSINESS SET-ASIDE.   
OFFERS RECEIVED FROM OTHER THAN HUBZONE SMALL BUSINESS CONCERNS 
WILL BE REJECTED. 
 
Before mailing your offer, please check the following: 

 
• Your offer sets forth full, accurate, and complete information as required by this 

solicitation, including representations and certifications/bidders qualifications and 
acknowledgement of any amendments that may have been issued. 

 
• You have completed the bid schedule and checked your bid figures, including 

calculations on your work sheets. 
 
• You have provided the required minimum Bid guarantee in proper form and amount 

including Power of Attorney Affidavit.  See FAR Provision 52.228-1. 
 
• You have completed and signed all required documents. 

 
INVITATION FOR BID BOOKLET  

 
It is the responsibility of the bidder to verify that this solicitation booklet is complete as listed in the 
table of contents.  Also, the bidder is responsible for submitting all required forms and documents with 
the bid. 
 
Applicable FAR provisions and clauses in this IFB are incorporated by reference or full text.  FAR 
provisions and clauses incorporated by reference can be accessed on the Internet at 
www.arnet.gov/far/.  Bidders are strongly encouraged to review the provisions and clauses referenced 
in this document before submitting a bid. 
 
Bidders  must fill out and submit with their offers:  (1) Pages A-l and A-2 (2) B-1 through D-5 of the 
Invitation for Bid.  The remaining pages shall be retained by the bidder for their information.  
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PERFORMANCE OF WORK REQUIREMENTS FOR HUBZONE CONTRACTS 
 
§126.700 of the Code of Federal Regulations (Title 13, Part 126, Subpart G), states a qualified 
HUBZone SBC receiving a HUBZone contract for general construction must spend at least 50% of the 
cost of the contract incurred for personnel on its own employees or employees of other qualified 
HUBZone SBCs.  This requirement may be met by expending at least 50% of the cost of the contract 
incurred for personnel on its employees or it may subcontract at least 35% of the cost of the contract 
performance incurred for personnel to one or more qualified HUBZone SBCs.  A qualified HUBZone 
SBC prime contractor may not, however, subcontract more than 50% of the cost of the contract  
incurred for personnel to non-qualified HUBZone SBCs. 
 
 
BONDING 
 
FAR Provision 52.228-1, Bid Guarantee, requires a bid guarantee of not less than 20 percent of the 
amount of the bid (see page A-3).  A bid bond from a corporate surety must be from a surety 
acceptable to the Government as appearing on the Department of the Treasury's list of approved 
sureties.  The bid bond must have an original signature and an embossed seal for the surety.  If a 
Power of Attorney is required with the bid bond, an original, photocopy or facsimile of an original 
Power of Attorney is sufficient evidence of authority to bind the surety.  If the Power of Attorney form 
contains any language stating that the Power of Attorney can be revoked at any time, the document 
must contain an original signature or an embossed seal in the certification section. 
 
Small business concerns, including minority business enterprises, may obtain assistance in securing 
necessary bonding for this project by contacting the office of the Small Business Administration 
located in their State. 
 
ATTENTION: Minority, Women-owned, and Disadvantaged Business Enterprises (DBEs).  The 
Department of Transportation (DOT), offers working capital financing and bonding assistance for 
transportation related contracts. DOT's Bonding Assistance Program (BAP) offers bid, performance 
and payment bonds on contracts up to $1,000,000. DOT's Short-Term Lending Program (STLP) offers 
lines of credit to finance accounts receivable. Maximum line of credit is $500,000 with interest at the 
prime rate. For further information, call (800) 532-1169. Internet address: http://osdbuweb.dot.gov.  
 
 
INDIVIDUAL SURETIES 
 
See FAR contract clause 52.228-11, Pledges of Assets. 
 
 
UTILIZATION OF SMALL BUSINESS, HUBZone SMALL BUSINESS, SMALL 
DISADVANTAGED BUSINESS, WOMEN-OWNED SMALL BUSINESS, VETERAN OWNED, 
AND SERVICE-DISABLED VETERAN OWNED SMALL BUSINESS CONCERNS 
SUBCONTRACTING PROGRAM 
 
FAR Clause 52.219-8, Utilization of Small Business Concerns states that Prime Contractors afford 
small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
and women-owned small business concerns the maximum practicable opportunity to participate in 



NOTICE TO BIDDERS AND OFFERORS  

3 of 3 

performing contracts let by any Federal agency. 
 
PROGRESS PAYMENTS 
 
DFARS 204.7302, NASA, DOT and Treasury FAR Supplements, requires prospective bidders be 
registered in Central Contractor Registration (CCR) system prior to the award of a contract, basic 
agreement, basic ordering agreement, or blanket purchase agreement (Refer to FAR Clause 52.204-7, 
Central Contractor Registration).  The DOT has partnered with the Department of Defense (DOD) to 
use the CCR system to obtain contractor financial electronic funds transfer (EFT) information.   
 
FAR Clause 52.232-33, Payment by Electronic Funds Transfer -- Central Contractor Registration 
requires that the EFT information in the CCR must be accurate in order for contractors' invoices to be 
considered proper invoices for the purpose of prompt payment.  Contractors must input and maintain 
their current EFT information. 
 
To register in CCR, access the following DOD web site:  www.ccr.gov  
  
FAR Clause 52.232-5, Payments Under Fixed-Price Construction Contracts, states reimbursement will 
be made for premiums paid by the Contractor to obtain performance and payment bonds as required 
under this contract.  As specified in the Standard Specifications for Construction of Roads and Bridges 
on Federal Highway Projects (FP), Section 151, Mobilization, payment for performance and payment 
bond premiums will be included in the mobilization item and shall not be in addition to the contract 
price. 
 
FAR Clause 52.232-27, Prompt Payment for Construction Contracts, states the due date for progress 
payments shall be the 14th day after receipt of a proper payment request by the Government's 
designated billing office.  Bidders are advised to review Subsection 109.08, Progress Payments and 
Subsection 109.05, Scope of Payment of the FP concerning direct and indirect payments. 
 
 
FACSIMILE OR TELEGRAPHIC BIDS ARE NOT AUTHORIZED FOR THIS SOLICITATION.   
Bids may be modified or withdrawn by facsimile or telegraphic notice, if such notice is received by the 
time specified for receipt of bids.  The Government will not be responsible for ANY failure 
attributable to the transmission or receipt of telegraphic or facsimile data. 
 

FAX Number to submit modifications to bids for this project is (916) 498-5008. 
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SOLICITATION, OFFER 

AND AWARD 
(Construction, Alteration or Repair) 

1.   SOLICITATION NO. 
 

DTFH68-08-B-00015 

2.  TYPE OF SOLICITATION 
               SEALED BID (IFB) 

               NEGOTIATED (RFP) 

3.  DATE ISSUED
 

April 8, 2008 

PAGE OF 
PAGES 
 

1 OF 2 
IMPORTANT - THE "OFFER SECTION ON THE REVERSE MUST BE FULLY COMPLETED BY OFFEROR. 

4.  CONTRACT NO. 
 

 
 

5.  REQUISITION/PURCHASE REQUEST NO. 6.  PROJECT NO. 
 
CA ERFO 4(1), 6(1), Six Rivers-Lower Trinity 

7.  ISSUED BY:  
 
FEDERAL HIGHWAY ADMINISTRATION 
CENTRAL FEDERAL LANDS DIVISION 
12300 WEST DAKOTA AVENUE, SUITE 167 
LAKEWOOD, COLORADO  80228 

CODE: 69050001 8.  ADDRESS OFFER TO: 
Federal Highway Administration 
Attn:  SCOTT MCHENRY  
650 Capitol Mall, Suite 4-100 
Sacramento, CA 95814 

9.  FOR INFORMATION CALL 
SEE PAGE A-3 

A.  NAME: 
SEE PAGE A-3 

B.  TELEPHONE NO.  (Include area code) 
SEE PAGE A-3 

SOLICITATION 
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder." 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  

CONSTRUCTION OF CA ERFO 4(1), 6(1), SIX RIVERS – LOWER TRINITY, IN STRICT ACCORDANCE WITH: 

 1.  FEDERAL ACQUISITION AND TRANSPORATION ACQUISITION REGULATIONS (FAR & TAR) 

 2.  DEPARTMENT OF LABOR, DAVIS BACON MINIMUM WAGE RATES (See Section G) 

 3.  SPECIAL CONTRACT REQUIREMENTS (See Section I) 

 4.  PLANS 

5.  BID SCHEDULE (See Section B) 

6.  STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY   

 PROJECTS, FP-03, 2003 

See Subsection 104.04 of the FP for governing order of precedence 

 *ALL WORK MUST BE COMPLETED BY OCTOBER 1, 2008. 

11.  The Contractor shall begin performance within    10  calendar days and complete it within    *   calendar days after receiving        award    x    notice to

proceed.  The performance period is   x    mandatory        negotiable. 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.)             x   YES             NO 

12B. CALENDAR DAYS
10 
 

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 
 

A. Sealed offers in original and    0  copies to perform the work required are due at the place specified in Item 8. by    2:00 p.m.    

 local time on    MAY 13, 2008.  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

 B. An offer guarantee    x    is          is not required. 

 C. All offers are subject to the (1) work requirements and (2) other provisions and clauses incorporated in the solicitation in full text or  

  by reference. 

 D. Offers providing less than   60  calendar days for Government acceptance after the date offers are due will not be considered and 

  will be rejected.   

NSN 7540-01-155-3212 1442-102 STANDARD FORM 1442 (REV. 4-85) 
 Prescribed by GSA 
 FAR (48 CFR) 53-236-1(d) 

X
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GPO:  1985 0 - 469-796 STANDARD FORM 1442 BACK (REV. 4-85) 

OFFEROR (Must be fully completed by offeror) 
15. TELEPHONE NO. (Include area code) 
 
 

14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 
 
 
 
 
 
CODE FACILITY CODE 
 

16.  REMITTANCE ADDRESS (Include only if different than Item 14) 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if 
this offer is accepted by the Government in writing with   calendar days after the date offers are due.  (Insert any number equal to or 
greater than the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 
 
AMOUNTS 
 

 
SEE INDIVIDUAL BID SCHEDULE(S) 

18.  The offeror agrees to furnish any required performance and payment bonds. 
19.  ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 
AMENDMENT NO.  

 
         

DATE  
 

         

20A. NAME AND TITLE OF PERSON AUTHORIZED 
TO SIGN OFFER (Type or print) 
 
 

20B.  SIGNATURE 
 
 
 

20C.  OFFER DATE 
 
 

AWARD (To be completed by Government) 
21.  ITEMS ACCEPTED: 
 
 
 
22.  AMOUNT 
 
 

23.  ACCOUNTING AND APPROPRIATION DATA 
 
 
 

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 27 
(4 copies unless otherwise specified) 

25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

        15 U.S.C. 637(    )  41 U.S.C. 253(c)(    ) 
26.  ADMINISTERED BY  CODE:    
 

 

27.  PAYMENT WILL BE MADE BY 
FEDERAL HIGHWAY ADMINISTRATION 
CENTRAL FEDERAL LANDS HIGHWAY DIVISION 
12300 W. DAKOTA AVENUE, SUITE 167 
LAKEWOOD, COLORADO 80228  

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

 28.  NEGOTIATED AGREEMENT (Contractor is required to 
sign this document and return   copies to issuing office.)  
Contractor agrees to furnish and deliver all items or perform all 
work requirements identified on this form and any continuation 
sheets for the consideration stated in this contract.  The rights and 
obligations of the parties to this contract shall be governed by  
(a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications incorporated by 
reference in or attached to this contract. 

 29.  AWARD (Contractor is not required to sign this document.)  
Your offer on this solicitation is hereby accepted as to the items listed.  
This award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.   
No further contractual document is necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON 
AUTHORIZED TO SIGN (Type or print) 
 
 

31A.  NAME OF CONTRACTING OFFICER (Type or print) 
 
 
 

30B.  SIGNATURE 
 
 
 

30C.  DATE 31B.  UNITED STATES OF AMERICA 
 
BY 

31C.  AWARD DATE 
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Block 9:  DATA AVAILABLE FOR REVIEW 
 
The following materials are available electronically at www.cflhd.gov/procurement/construction/advertised-
projects.cfm : 
 

Geotechnical Design Report CA-FE-0004-07-01 
Earthwork Summary 

 
The following materials are available electronically: 
 

Manual of Uniform Traffic Control Devices for Streets and Highways, (Current Edition published by U.S. 
Government Printing Office found at http://mutcd.fhwa.dot.gov . 

 
AASHTO Manuals found at http://fhwapap04.fhwa.dot.gov/index.jsp under the Standard Specifications and 
Supplements link. 
 
FP-03, Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, 2003, 
found at http://www.cflhd.gov/design/index.cfm# under the Construction Specs tab. 

 
Contractor Guidelines for Quality Control Plans and example QC Plans found at 
http://www.cflhd.gov/design/index.cfm# under the Construction Specs tab. 

 
For amendments, bid results and tabulations or other procurement 

information please visit our website at 
www.cflhd.gov/procurement/construction/advertised-projects.cfm 

 
Block 13: A bid guarantee of not less than 20 percent of the amount of the bid is required with any bid in 
excess of $25,000.  If the bidder fails to provide the required bid guarantee in the proper form and amount, 
such failure may result in rejection of the bid.  See FAR Provision 52.228-1, Bid Guarantee.  If the bid 
guarantee is a bid bond, it must be submitted on Standard Form 24.  Also refer to Subsections 102.03 and 
102.04 of the FP for additional information. 
 
Block 26:  The Contractor shall submit invoices to: 
 
FHWA, CFLHD, Project Engineer's Office  (Address to be designated at preconstruction conference), 
for submission to the designated billing office shown in Block 7. 
 
Final billing shall be submitted directly to the address shown in Block 7. 
 
Other: The estimated price range of the project work is between $1,000,000 and $2,000,000. 
 
For questions regarding access to the Federal Business Opportunities (FBO) website or how to 
obtain plans and other solicitation documents, please contact either Tiffany Atchison at (720) 963-
3354 or Brenda McGehee at (720) 963-3353. 
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As explained in FAR Provision 52.214-6, any explanation or interpretation of the solicitation, 
drawings, specifications, etc must be requested in writing to one of the following:   
 
 E-mail address: CFLContracts@fhwa.dot.gov 
 FAX Number: 720-963-3360 
 Mailing Address: Federal Highway Administration 
  Central Federal Lands Highway Division 
  Attention:  Acquisition and Contracting 
  12300 W. Dakota Avenue, Suite 360 
  Lakewood, Colorado 80228 
 
Responses will be provided to the individual questioner and also be posted on our website at 
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under the project link. 
Potential Offerors are advised to check this site on a regular basis to assure the most current and up-
to-date information. 
 
All amendments resulting from this solicitation will be uploaded to the FBO website at 
http://www.fbo.gov/spg/DOT/FHWA/68/postdatePrevDays_1.html  and posted on our website at 
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under Current Solicitations. 

 
 
 

BIDDERS PLEASE BE ADVISED THAT QUESTIONS RELATIVE TO  
THIS IFB WILL NOT BE ACCEPTED AFTER 2:00 P.M. Mountain Time ON May 8, 2008.
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Bid Schedule Instructions 
 

BIDDERS, PLEASE NOTE:  Before preparing the bid, carefully read the Solicitation Provisions. 
 
This Bid Proposal is comprised of one schedule as follows:   
 
Schedule A – 0.239 miles – Grading, paving, drainage, MSE and Gabion walls 
 

• Insert a numeric unit bid price for each pay item for which a quantity appears in the bid 
schedule for Schedule A.  Multiply the unit price by the quantity for each pay item and show 
the amount bid.  When the words “Lump Sum” appear as a unit bid price, insert an amount for 
each lump sum pay item. 

 
• For Schedule A, total all amounts bid for each pay item and show the total on line provided on 

page B-5. 
 

 
 

 
Evaluation Factors for Award 

 
Evaluation of the lowest bidder will be based on review of bids for Schedule A. Award of the schedule 
is contingent on funds available.   
 
 
Schedule A must be completed by October 1, 2008.   



Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY

B-  1

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
    12.7
STA $_______________ $___________________

15210-0000 CENTERLINE, REESTABLISHMENT
    12.7
STA $_______________ $___________________

15214-2000 SURVEY AND STAKING, RETAINING WALL
 ALL Lump Sum $___________________

15215-3000 SURVEY AND STAKING, DRAINAGE STRUCTURE
     3

EACH $_______________ $___________________
15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES

    23.0
STA $_______________ $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
    880
LNFT $_______________ $___________________

15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG
    700
LNFT $_______________ $___________________

20103-0000 CLEARING AND GRUBBING
   7,290
SQYD $_______________ $___________________

20302-1300 REMOVAL OF GUARDRAIL, CONCRETE BARRIER
    500
LNFT $_______________ $___________________

Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  2

20302-2100 REMOVAL OF PIPE CULVERT
    200
LNFT $_______________ $___________________

20441-0000 WASTE
   2,730
CUYD $_______________ $___________________

25101-3000 PLACED RIPRAP, CLASS 3
     22

CUYD $_______________ $___________________
25501-1000 MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE

   3,740
SQFT $_______________ $___________________

60201-0800 24-INCH PIPE CULVERT
    160
LNFT $_______________ $___________________

60210-0800 END SECTION FOR 24-INCH PIPE CULVERT
     3

EACH $_______________ $___________________
62201-0150 DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY

     20
HOUR $_______________ $___________________

62201-0900 WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY
     20

HOUR $_______________ $___________________
62201-1250 BULLDOZER, 120HP MINIMUM FLYWHEEL POWER

     20
HOUR $_______________ $___________________

62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE
     20

HOUR $_______________ $___________________
62301-0000 GENERAL LABOR

     40
HOUR $_______________ $___________________

62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES
     24

HOUR $_______________ $___________________

Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  3

62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES
     24

HOUR $_______________ $___________________
62511-2000 SEEDING, HYDRAULIC METHOD

   1,270
SQYD $_______________ $___________________

62516-2000 MULCHING, HYDRAULIC METHOD
   1,270
SQYD $_______________ $___________________

63308-3000 OBJECT MARKER, TYPE 3
     12

EACH $_______________ $___________________
63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

     2
EACH $_______________ $___________________

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM
     50

EACH $_______________ $___________________
63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

     2
EACH $_______________ $___________________

63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
    600
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    680
SQFT $_______________ $___________________

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
    200
HOUR $_______________ $___________________

60403-0700 INLET, CALTRANS
     3

EACH $_______________ $___________________

Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  4

20301-1400 REMOVAL OF INLET
     1

EACH $_______________ $___________________
20401-0000 ROADWAY EXCAVATION

   1,860
CUYD $_______________ $___________________

63503-0500 TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
   1,200
LNFT $_______________ $___________________

20801-0000 STRUCTURE EXCAVATION
   3,990
CUYD $_______________ $___________________

25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED
    460
CUYD $_______________ $___________________

20303-1600 REMOVAL OF PAVEMENT, ASPHALT
   1,850
SQYD $_______________ $___________________

60601-0000 SPILLWAY ASSEMBLY
     1

EACH $_______________ $___________________
60602-0700 PIPE ANCHOR ASSEMBLY, 24-INCH

     3
EACH $_______________ $___________________

63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID
   1,200
LNFT $_______________ $___________________

60706-0000 CLEANING DRAINAGE STRUCTURE
     1

EACH $_______________ $___________________
60901-2300 CURB, ASPHALT, 6-INCH DEPTH

    330
LNFT $_______________ $___________________

Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  5

30302-1000 DITCH RECONDITIONING
   1,030
LNFT $_______________ $___________________

40401-0000 MINOR HOT ASPHALT CONCRETE
    320
TON $_______________ $___________________

30802-2000 ROADWAY AGGREGATE, METHOD 2
    870
TON $_______________ $___________________

62201-0550 BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY
BUCKET, 24-INCH WIDTH

     20
HOUR $_______________ $___________________

62201-3100 HYDRAULIC EXCAVATOR, 3.0 CUBIC YARD MINIMUM CAPACITY ,
165HP MINIMUM FLYWHEEL POWER

     20
HOUR $_______________ $___________________

63309-0000 DELINEATOR
     17

EACH $_______________ $___________________
60501-0000 STANDARD UNDERDRAIN SYSTEM

    860
LNFT $_______________ $___________________

40920-2000 FOG SEAL GRADE CRS-1 OR CRS-1H
     1
TON $_______________ $___________________

41105-0000 BLOTTER
     14
TON $_______________ $___________________

41101-0000 PRIME COAT
     3
TON $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: CA ERFO 4(1), 6(1)
SIX RIVERS - LOWER TRINITY

Bid Schedule  A
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Continuation of Bid Schedule 

 
BUY AMERICAN ACT - CONSTRUCTION MATERIALS 

UNDER TRADE AGREEMENTS 
 
It is understood and agreed that the materials and components listed in Subpart 25.1 of the Federal 
Acquisition Regulations are a part of this contract and are deemed to be Domestic Construction 
Material for the purposes of this contract. 
 
Note to Contractor: 
 
The following information and any applicable supporting data is required for evaluation of requests 
under FAR Clause 52.225-9 Paragraph (c) and (d) and FAR Provision 52.225-10 Paragraph (b).   
 
 
Material and/or Component 
 
 
Construction Material Description 

 
Unit of Measure 

 
Quantity 

 
*Cost Delivered to Job Site

 
Foreign Construction Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Comparable Domestic Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Material and/or Component 
 
 
Construction Material Description 

 
Unit of Measure 

 
Quantity 

 
*Cost Delivered to Job Site

 
Foreign Construction Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Comparable Domestic Material 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 
[Please include name, address, telephone number and contact for suppliers surveyed.  Attach copy of response; if oral, attach summary.  
Include all applicable supporting information.] 
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HAZARDOUS MATERIALS 
 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data - Alternate I, 
the apparent low bidder must submit prior to award a Material Safety Data Sheet (MSDS) for all 
hazardous materials that the bidder identifies in paragraph (b) of the FAR clause and defined under the 
latest version of Federal Standard No. 313. 
 
 

Hazardous Material 
 

Identification Number 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
USE OF RECOVERED MATERIALS ON FEDERAL LANDS HIGHWAY PROJECTS 
 
Use of fly ash and ground granulated blast furnace slag and construction materials containing fly ash 
and ground granulated blast furnace slag on Federal Lands Highway projects: 
 

• It is the policy of the United States Government that fly ash and ground granulated blast 
furnace slag and materials containing fly ash and ground granulated blast furnace slag shall 
have maximum practicable opportunity for incorporation into its construction projects. 

 
• The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace slag 

and materials containing fly ash and ground granulated blast furnace slag to the fullest extent 
consistent with the efficient performance of this contract.  Both the contractor and the 
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace 
slag, cement and concrete containing fly ash and ground granulated blast furnace slag and to 
solicit bids for these materials. 

 
• Names of firms that supply fly ash and ground granulated blast furnace slag and materials 

containing fly ash and ground granulated blast furnace slag are available from the American 
Coal Ash Association and the National Slag Association.
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BID BOND 

(See instructions on reverse) 

 
DATE BOND EXECUTED (Must not be later than bid opening date) 

 
OMB NO. 9000-0045 

 
Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection 
of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, D.C.  20405. 
 
PRINCIPAL (Legal name and business address) 

 
TYPE OF ORGANIZATION (AX@ one) 
 
 INDIVIDUAL                          PARTNERSHIP 
   JOINT VENTURE                  CORPORATION 

 
 
 
 

 
STATE OF INCORPORATION 
 

 
SURETY(IES) (Name and business address) 
 
 
 
 
 

PENAL SUM OF BOND 
 

BID IDENTIFICATION 
 
PERCENT 
OF BID 
PRICE 

 
AMOUNT NOT TO EXCEED 

 
BID DATE 

 
INVITATION NO. 
 

CA ERFO 4(1), 6(1), Six Rivers – Lower Trinity 
 
20 PERCENT 

 
MILLION(S) 
 
 

 
THOUSAND(S) 

 
HUNDRED(S) 

 
CENTS 

 
FOR (Construction, 
Supplies or Services) 

 
CONSTRUCTION 

 
OBLIGATION: 
 
We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum.  For payment of the penal 
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally.  However, where the Sureties are corporations acting as co-sureties, 
we, the Sureties, bind ourselves in such sum “jointly and severally@ as well as “severally” only for the purpose of allowing a joint action or actions against any or all of 
us.  For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the payment of the sum shown opposite the name of the Surety.  If no limit 
of liability is indicated, the limit of liability is the full amount of the penal sum. 
 
CONDITIONS: 
 
The Principal has submitted the bid identified above. 
 
THEREFORE: 
 
The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for acceptance (sixty 
(60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid as accepted within the time 
specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to execute such further contractual documents and 
give such bonds, pays the Government for any cost of procuring the work which exceeds the amount of the bid. 
 
Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of time for acceptance of the bid that the Principal may grant to the 
Government.  Notice to the surety(ies) of extension(s) are waived.  However, waiver of the notice applies only to extensions aggregating not more than sixty (60) calendar 
days in addition to the period originally allowed for acceptance of the bid. 
 
WITNESS: 
 
The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date. 
 
 

PRINCIPAL 
 
 
SIGNATURE(S) 

 
1. 
 
 

(Seal) 

 
2. 
 
 

(Seal) 

 
3. 
 
 

(Seal) 
 

NAMES(S) & 
TITLE(S) 
(Typed) 

 
1. 
 
 

 
2. 

 
3. 

 
 
 
 

Corporate 
 

Seal 
 
 

 
 

INDIVIDUAL SURETY(IES) 
 
 

SIGNATURE(S) 

 
1. 
 

(Seal) 

 
2. 
 

(Seal) 
 

NAMES(S) 
(Typed) 

 
1. 
 

 
2. 
 

 
CORPORATE SURETY(IES) 

 
 

 
NAME & 

ADDRESS 

 
 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY A 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

Corporate 
 

Seal 
 

 
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24    (Rev. 10-98) 
Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)



C-2 

 

 
 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY B 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY C 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY  D 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY E 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY F 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
 

 
NAME & 

ADDRESS 

 
 

 
STATE OF INC. 

 
LIABILITY LIMIT 
$ 

 
 

 
 
SURETY  G 

 
 
SIGNATURE(S) 

 
1. 
 
 

 
2. 
 
 

 
Corporate 

 
Seal 

 
 

 
NAMES(S) & 

TITLE(S) 
(Typed) 

 
1. 
 

 
2. 

 
 

 
INSTRUCTIONS 

 
1.  This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the Administrator of 
General Services. 
 
2.  Insert the full legal name and business address of the Principal in the space designated “Principal” on the face of the form.  An authorized person shall sign 
the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that representative is not a member of 
the firm, partnership, or joint venture, or an officer of the corporation involved. 
 
3.  The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g., 20% of the bid price 
but the amount not to exceed                               dollars). 
 
4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury=s list of approved sureties and must act within the limitation 
listed therein.  Where more than one corporate surety is involved, their names and addresses shall appear in the spaces (Surety A, Surety B, etc.) headed 
“CORPORATE SURETY(IES).”  In the space designated “SURETY(IES)” on the face of the form, insert only the letter identification of the sureties. 
 
    (b) Where individual sureties are involved, a completed Affidavit of Individual Surety (Standard Form 28), for each individual surety, shall accompany the 
bond.  The Government may require the surety to furnish additional substantiating information concerning its financial capacity. 
 
5.  Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word “Corporate Seal”; and shall affix an 
adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals. 
 
6.  Type the name and title of each person signing this bond in the space provided. 
 
7.  In its application to negotiated contracts, the terms “bid” and “bidder” shall include “proposal” and “offeror.” 
 

 
STANDARD FORM 24     (Rev. 10-98) BAC
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FEDERAL ACQUISITION REGULATION 
SOLICITATION PROVISIONS 

 
REPRESENTATIONS AND CERTIFICATIONS 

 
Effective January 2005, offerors/bidders must submit Representations and Certifications online 
at www.bpn.gov.  All offerors/bidders should submit/update this information at least annually. 
Refer to the Federal Acquisition Provision 52.204-8 Annual Representations and Certifications 
below.  If you have previously accomplished your on-line registration and the NAICS code for 
this solicitation is different  than the code listed in your online profile, please note the amended 
changes on the lines provided in the Provision below. 
 
REFER TO CFLHD'S WEBSITE AT http://www.cflhd.gov/procurement/construction/reference-
links.cfm FOR ON-LINE REGISTRATION INSTRUCTIONS 
 

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS  (JAN 2006) 
 
(a) (1)  The North American Industry Classification System (NAICS) code for this acquisition is  237310. 
 (2)  The small business size standard is  31.0 million or fewer. 
 (3)  The small business size standard for a concern which submits an offer in its own name, other than 
on a construction or service contract, but which proposes to furnish a product which it did not itself 
manufacture, is 500 employees. 
 
(b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) 
of this provision applies. 

 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, 

and has completed the ORCA electronically, the offeror may choose to use paragraph (c) instead of completing 
the corresponding individual representations and  certifications in the solicitation.  The offeror shall indicate 
which option applies by checking one of the following boxes: 
 

[ ] (i) Paragraph (c) applies. 
[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and 

certifications in the solicitation. 
 
(c) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the 
ORCA database information, the offeror verifies by submission of the offer that the representations and 
certifications currently posted electronically have been entered or updated within the last 12 months, are current, 
accurate, complete, and applicable to this solicitation (including the business size standard applicable to the 
NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 
 
FAR CLAUSE TITLE   DATE   CHANGE 
        
        
        
        
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to 
the representations and certifications posted on ORCA. 

 
 

(End of Provision)
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FEDERAL  HIGHWAY  ADMINISTRATION 
CENTRAL  FEDERAL  LANDS HIGHWAY  DIVISION 

 
 
 

BIDDER'S  QUALIFICATIONS 
 
INSTRUCTIONS:  Answer all questions on this form inserting "none" or "not applicable" where appropriate.  If more space is required 
attach additional sheets.  Return the signed, dated and completed form with the bid to the address shown in the invitation for bids on or 
before the time set for bid opening.  The prospective bidder shall provide any additional information requested by the Government during 
evaluation of the bids. 
 
If the prospective bidder is a joint venture or general partnership, a separate Bidder's Qualifications form shall be provided individually for 
each joint venture participant or partner. 
 
 
1.  Name and address of busines 
 

              
Name      DUNS Number (See FAR Provision 52.204-6)* 
             

 
              
Street      Home Office Congressional District (Insert District #) * 
 
       
City   State  Zip Code 
              

      * Necessary for Government reporting purposes 
       
County 
 
                                                                                          
Telephone Number (Include Area Code) 
 
 
                                                                                          
Fax Number (Include Area Code) 
 

 
 
2.    a.  Type of organization (check appropriate box): 

 If a Foreign entity: 
 

 Individual 
 

 
 Non-profit organization 

 

 
 Corporation 

 
 

 Partnership 
 

 
 Joint Venture 

 
 

 Registered in:        
 

   
 

b.  Size and type of Business Concern (check appropriate boxes): 
 

 Large Business Concern 
 

 
 Small Disadvantaged Business Concern  

 

 
 Emerging Small Business  

 
 

 Small Business Concern   
 

 
 Women-Owned Small Business 

 

 
 SBA 8(a) Certified 

 
 

 HUB Zone Business Concern 
 

 
 Veteran Owned Business Concern 

 
 

 Service-Disabled Veteran-Owned Business Concern 
 

 
 Individual 

 

 
 Non-profit organization 

 
 Corporation 

 
 

 Partnership 
 

 Joint Venture 
 

 Incorporated in:      
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3. If a joint venture or general partnership: 
 

a.     Provide the name under which the project will be bid, the home office address, and name of the principal who will represent the 
company with regard to this project if different from "1." above. 

 
             
Principal 

 
             
Business Name 

 
             
Street 

 
             
City     State     Zip Code 

 
b.     Provide the name and home office addresses of each of the joint venture partners; indicate which partner is the sponsoring 

partner.  Attach a separate sheet for additional partners. 
 

               
Sponsoring Partner      Other Partner 
 
               
Street       Street 

 
               
City     State   Zip Code   City          State   Zip Code 

 
 
4. Date organization established:   _______________________ 
 
5. Name of succeeded business, if any:  _________________________________________________________ 

 
6. How many years have you been in business as: 
 

a.   General contractor         years.           
 
b.   Subcontractor         years. 

 
 
7. a. Furnish the following information concerning the owner, partners, officers and directors: 
 

 
 

 
 

 
Years of Business Experience 

 
Name 

 
Title 

 
Percent of 
Business 
Owned  

Contracting 
 

Other 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
b.     Attach resumes of these key personnel as well as the on-site project manager(s) and superintendent(s), and specifically identify 

the following: 
 

-   Present position, responsibility, and length of employment. 
 

-   Amount and type of construction experience. 
 

-   Amount and type of highway construction experience, including position, responsibility, and a brief project description of       
each period of employment. 

 
-    Formal education and training, professional or technical registrations or licenses. 
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8. a.  Contracts in force.  (Attach additional sheets if necessary) 
 

Project Name and 
Contract Numbers 

 
Owner's Name, Address, and 

Contact Name and Telephone # 

 
Scope of Work Performed 

 
Contract Amount 

 
Estimated 

Completion Date 

 
Name of Surety 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

b. Are there any unresolved claims or lawsuits associated with these projects?  If so, state the amount in dispute, parties involved, nature and circumstances of the dispute, and status of 
the matter on a separate sheet. 
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9.a.  List at least five of the largest jobs the Prime Contract has completed in the last five years which are similar in project work scope to this project.  (Attach additional sheets if necessary) 
 

Project Name and  
Contract Numbers 

 
Owner's Name, Address,  

Contact Name and Telephone # 

 
Scope of Work 

Performed 

 
Original and Final 
Contract Amounts 

 
Original and Final 
Completion Dates 

 
Names of On-site Project 

Manager and Superintendent 

 
Name of Surety 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

b. Are there any unresolved claims or lawsuits associated with these projects?  If so, state the amount in dispute, parties involved, nature and circumstances of the dispute, and status of the 
matter on a separate sheet. 
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FEDERAL ACQUISITION REGULATION 
 

SOLICITATION PROVISIONS 
 

Instructions to Bidders 
 

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force 
and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full 
text available.  The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text 
of those provisions, the offeror may identify the provision by paragraph identifier and provide the 
appropriate information with its quotation or offer.  Also the full text of a solicitation provision may 
be accessed electronically at this address:       http://www.arnet.gov/far/    . 
 

(End of Provision) 
 
52.211-6 BRAND NAME OR EQUAL  (AUG 1999) 

52.214-3 AMENDMENTS TO INVITATIONS FOR BIDS  (DEC 1989) 

52.214-4 FALSE STATEMENTS IN BIDS  (APR 1984) 

52.214-5 SUBMISSION OF BIDS (MAR 1997)  

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS  (APR 1984) 

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS  

(NOV 1999)  

52.214-18 PREPARATION OF BIDS - CONSTRUCTION  (APR 1984) 

52.214-19 CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION  (AUG 1996) 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE  (APR 1991) 

52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 

52.236-27 SITE VISIT (CONSTRUCTION)  (FEB 1995) 
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52.211-4 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT  
LISTED IN THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS  

AND COMMERCIAL ITEM DESCRIPTIONS  (JUN 1988) 
 
Specifications cited in this solicitation which are not available for distribution may be examined at 
the following location: 
 

Federal Highway Administration 
Central Federal Lands Highway Division 
12300 West Dakota Avenue, Suite 360 
Lakewood, Colorado  80228 
Contact: Tiffany Atchison @ (720) 963-3354 or Brenda McGehee @ (720) 963-3353 
 

(End of Provision) 
 

 
52.216-1 TYPE OF CONTRACT  (APR 1984) 

 
The Government contemplates award of a firm-fixed price contract resulting from this solicitation. 
 

(End of Provision) 
 
 

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY  (FEB 1999) 

 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
 6.6%   6.9% 

 
 
 

These goals are applicable to all the Contractor's construction work performed in the 
covered area.  If the Contractor performs construction work in a geographical area located 
outside of the covered area, the Contractor shall apply the goals established for the 
geographical area where the work is actually performed.  Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of 
Federal Contract Compliance Programs office. 
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(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled "Affirmative Action 
Compliance Requirements for Construction," and (3) its efforts to meet the goals.  The hours of 
minority and female employment and training must be substantially uniform throughout the length 
of the contract, and in each trade.  The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the - 
 

(1) Name, address, and telephone number of the subcontractor; 
 

(2) Employer's identification number of the subcontractor; 
 

(3) Estimated dollar amount of the subcontract; 
 

(4) Estimated starting and completion dates of the subcontract; and 
 

(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 
   Humboldt County, California . 
 

(End of Provision) 
 
 

52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT --  
CONSTRUCTION MATERIALS (MAY 2002)  

 
(a) Definitions. "Construction material," "domestic construction material," and "foreign construction 
material," as used in this provision, are defined in the clause of this solicitation entitled "Buy 
American Act --Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).  
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding 
the inapplicability of the Buy American Act should submit the request to the Contracting Officer in 
time to allow a determination before submission of offers. The offeror shall include the information 
and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in 
the request. If an offeror has not requested a determination regarding the inapplicability of the Buy 
American Act before submitting its offer, or has not received a response to a previous request, the 
offeror shall include the information and supporting data in the offer.  
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(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 
requirements of the Buy American Act, based on claimed unreasonable cost of domestic 
construction material, by adding to the offered price the appropriate percentage of the cost of such 
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.  

 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an offeror that did not request an exception, 
the Contracting Officer will award to the offeror that did not request an exception based on 
unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material not listed by the 
Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also 
may submit an alternate offer based on use of equivalent domestic construction material.  
 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for 
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) 
and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign 
construction material for which the Government has not yet determined an exception applies.  
 

(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those 
offers based on use of the equivalent domestic construction material, and the offeror shall be 
required to furnish such domestic construction material. An offer based on use of the foreign 
construction material for which an exception was requested--  
 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  
(ii) May be accepted if revised during negotiations. 
 

(End of Provision) 
 
 

52.228-1 BID GUARANTEE  (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of 
bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond 
supported by good and sufficient surety or sureties acceptable to the Government, postal money 
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department 
regulations, certain bonds or notes of the United States.  The Contracting Officer will return bid 
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the opening 
of bids, and (2) to the successful bidder upon execution of contractual documents and bonds 
(including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is 
less. 
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(d) If the successful bidder, upon acceptance of its bid by the Government within the period 
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s) 
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the 
contract for default. 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the 
work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 

 
(End of Provision) 

 
 

52.233-2  SERVICE OF PROTEST (SEPT 2006) 
 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the Government 
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by 
obtaining written and dated acknowledgment of receipt from: 
 

Kevin R. Black, P.E. 
Contract Development Engineer 
Central Federal Lands Highway Division 
12300 West Dakota Avenue, Suite 360 
Lakewood, Colorado  80228 

  
(b) The copy of any protest shall be received in the office designated above within one day of filing 
a protest with the GAO.  
 

(End of Provision) 
 

52.252-3 ALTERATIONS IN SOLICITATION 
 

Portions of this solicitation are altered as follows:    NONE  . 
 
 

(End of Provision) 
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52.252-2 CLAUSES INCORPORATED BY REFERENCE  (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Contracting Officer will make their full text available.  
Also the full text of a clause may be accessed electronically at this address:   
http://www.arnet.gov/far/. 
 

(End of Clause) 
 
52.202-1 DEFINITIONS  (JULY 2004) 

52.203-3 GRATUITIES  (APR 1984) 

52.203-5 COVENANT AGAINST CONTINGENT FEES  (APR 1984) 

52.203-7   ANTI-KICKBACK PROCEDURES  (JUL 1995) 

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL 

OR IMPROPER ACTIVITY (JAN 1997) 

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 

(JAN 1997) 

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS (SEPT 2005) 

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER  (AUG 2000) 

52.204-7 CENTRAL CONTRACTOR REGISTRATION (JUL 2006) 

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING 

WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR 

DEBARMENT (SEPT 2006) 

52.211-13 TIME EXTENSIONS (SEPT 2000) 

52.211-18 VARIATION IN ESTIMATED QUANTITY  (APR 1984) 

52.214-26 AUDIT AND RECORDS--SEALED BIDDING  (OCT 1997) 

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - 

MODIFICATIONS - SEALED BIDDING  (OCT 1997) 

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED 

BIDDING (OCT 1997) 

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER 

THAN COST OR PRICING DATA--MODIFICATIONS--(OCT 1997)--  

52.219-3 NOTICE OF TOTAL HUBZONE SET-ASIDE (JAN 1999)  
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52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS  (MAY 2004)  

52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUN 2007) 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 

52.222-3 CONVICT LABOR  (JUN 2003) 

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 

COMPENSATION  (JULY 2005) 

52.222-6 DAVIS-BACON ACT  (JULY 2005) 

52.222-7 WITHHOLDING OF FUNDS  (FEB 1988) 

52.222-8 PAYROLLS AND BASIC RECORDS  (FEB 1988) 

52.222-9 APPRENTICES AND TRAINEES  (JULY 2005) 

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 

52.222-11 SUBCONTRACTS  (LABOR STANDARDS)  (JULY 2005) 

52.222-12 CONTRACT TERMINATION-DEBARMENT  (FEB 1988) 

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS  

(FEB 1988) 

52.222-14 DISPUTES CONCERNING LABOR STANDARDS  (FEB 1988) 

52.222-15 CERTIFICATION OF ELIGIBILITY  (FEB 1988) 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 

52.222-26 EQUAL OPPORTUNITY  (MAR 2007) 

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR 

CONSTRUCTION (FEB 1999) 

52.222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED VETERANS, VETERANS OF 

THE VIETNAM ERA AND OTHER ELIGIBLE VETERANS  (SEPT 2006) 

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES  (JUN 1998) 

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS 

OF THE VIETNAM ERA AND OTHER ELIGIBLE VETERANS  (SEPT 2006) 

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA  

(JAN 1997) -- ALTERNATE 1 (JUL 1995) (See Buy American Page, Section “B”)  

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)  
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52.223-14 TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  

52.224-1 PRIVACY ACT NOTIFICATION (APR 1984) 

52.224-2 PRIVACY ACT (APR 1984) 

52.227-1 AUTHORIZATION AND CONSENT  (DEC 2007) 

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 

INFRINGEMENT (DEC 2007) 

52.227-4 PATENT INDEMNITY - CONSTRUCTION CONTRACTS  (DEC 2007) 

52.228-2 ADDITIONAL BOND SECURITY  (OCT 1997) 

52.228-5 INSURANCE-WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 

52.228-11 PLEDGES OF ASSETS  (FEB 1992) 

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS  (OCT 1995) 

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (NOV 2006) 

52.229-3 FEDERAL, STATE, AND LOCAL TAXES  (APR 2003) 

52.232-5 PAYMENTS UNDER FIXED - PRICE CONSTRUCTION CONTRACTS  

(SEPT 2002) 

52.232-17 INTEREST  (JUN 1996) 

52.232-23 ASSIGNMENT OF CLAIMS  (JAN 1986) 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS  (SEPT 2005) 

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR 

REGISTRATION  (OCT 2003) 

52.233-1 DISPUTES  (JUL 2002) -- ALTERNATE I (DEC 1991) 

52.233-3 PROTEST AFTER AWARD  (AUG 1996) 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM  (OCT 2004) 

52.236-2 DIFFERING SITE CONDITIONS  (APR 1984) 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

52.236-5 MATERIAL AND WORKMANSHIP  (APR 1984) 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR  (APR 1984) 

52.236-7 PERMITS AND RESPONSIBILITIES  (NOV 1991) 

52.236-8 OTHER CONTRACTS  (APR 1984) 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS  (APR 1984) 

52.236-10 OPERATIONS AND STORAGE AREAS  (APR 1984) 
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52.236-11 USE AND POSSESSION PRIOR TO COMPLETION  (APR 1984) 

52.236-12 CLEANING UP  (APR 1984) 

52.236-13 ACCIDENT PREVENTION  (NOV 1991) -- ALTERNATE I (NOV 1991) 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS  (APR 1984) 

52.236-17 LAYOUT OF WORK  (APR 1984) 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 

52.236-26 PRECONSTRUCTION CONFERENCE  (FEB 1995) 

52.242-13 BANKRUPTCY  (JUL 1995) 

52.242-14 SUSPENSION OF WORK  (APR 1984) 

52.243-4 CHANGES  (JUNE 2007) 

52.243-6 CHANGE ORDER ACCOUNTING  (APRIL 1984) 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (SEPT 2006) 

52.245-1 PROPERTY RECORDS  (JUNE 2007) 

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS)  (MAY 2004) 

52.246-12 INSPECTION OF CONSTRUCTION  (AUG 1996)  

52.248-3 VALUE ENGINEERING - CONSTRUCTION  (SEPT 2006) -- ALTERNATE I   

(APR 1984) 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)  

(MAY 2004) -- ALTERNATE I (SEP 1996) 

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION)  (APR 1984) 

52.253-1 COMPUTER GENERATED FORMS  (JAN 1991) 

1252.211-70 INDEX FOR SPECIFICATIONS  (APR 2005) 

1252.242-73 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE  (OCT 1994) 
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52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  
(APR 1984)--ALTERNATE I (APR 1984) 

 
The Contractor shall be required to (a) commence work under this contract within    10    calendar 
days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, 
and (c) complete the entire work ready for use not later than October 1, 2008.  The time stated for 
completion shall include final cleanup of the premises. 
 
The completion date is based on the assumption that the successful offeror will receive the notice to 
proceed by June 9, 2008. The completion date will be extended by the number of calendar days after 
the above date that the Contractor receives the notice to proceed, except to the extent that the delay 
in issuance of the notice to proceed results from the failure of the Contractor to execute the contract 
and give the required performance and payment bonds within the time specified in the offer. 
 

(End of Clause) 
 
 

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION  (SEPT 2000) 
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the 
Contractor shall pay liquidated damages to the Government in the amount of (See FP-03,  
Subsection 108.01) for each calendar day of delay until the work is completed or accepted.  
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue 
to accrue until the work is completed. These liquidated damages are in addition to excess costs of 
repurchase under the Termination clause.  
 

(End of Clause) 
 

 
52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING  

PAYMENT OF UNION DUES OR FEES  (DEC 2004) 
 
(a) Definition. As used in this clause— 
 
“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana 
Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor 
shall post a notice, in the form of a poster, informing employees of their rights concerning union 
membership and payment of union dues and fees, in conspicuous places in and about all its plants 
and offices, including all places where notices to employees are customarily posted. The notice shall 
include the following information (except that the information pertaining to National Labor 
Relations Board shall not be included in notices posted in the plants or offices of carriers subject to 
the Railway Labor Act, as amended (45 U.S.C. 151-188)).   
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Notice to Employees 
 
Under Federal law, employees cannot be required to join a union or maintain membership in a union 
in order to retain their jobs. Under certain conditions, the law permits a union and an employer to 
enter into a union-security agreement requiring employees to pay uniform periodic dues and 
initiation fees. However, employees who are not union members can object to the use of their 
payments for certain purposes and can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance adjustment. 
 
If you do not want to pay that portion of dues or fees used to support activities not related to 
collective bargaining, contract administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been required to pay dues or 
fees used in part to support activities not related to collective bargaining, contract administration, or 
grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future 
payments. 
 
For further information concerning your rights, you may wish to contact the National Labor 
Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free 
number: 
 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, 
and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 
 
(d) In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or 
suspended in whole or in part, and declare the Contractor ineligible for further Government contracts 
in accordance with procedures at 29 CFR part 470, Subpart B—Compliance Evaluations, Complaint 
Investigations and Enforcement Procedures.  Such other sanctions or remedies may be imposed as 
are provided by 29 CFR part 470, which implements Executive Order 13201, or as are otherwise 
provided by law. 
 
(e) The requirement to post the employee notice in paragraph (b) does not apply to— 
 
 (1) Contractors and subcontractors that employ fewer than 15 persons; 
 
 (2) Contractor establishments or construction work sites where no union has been formally 
recognized by the Contractor or certified as the exclusive bargaining representative of the 
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Contractor's employees; 
  

(3) Contractor establishments or construction work sites located in a jurisdiction named in the 
definition of the United States in which the law of that jurisdiction forbids 
enforcement of union-security agreements;  
 
 (4) Contractor facilities where upon the written request of the Contractor, the Department of 
Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting 
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds 
that the Contractor has demonstrated that— 
 
  (i) The facility is in all respects separate and distinct from activities of the Contractor related 
to the performance of a contract; and 
 
  (ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 
 
 (5) Work outside the United States that does not involve the recruitment or employment of 
workers within the United States. 
 
(f) The Department of Labor publishes the official employee notice in two variations; one for 
contractors covered by the Railway Labor Act and a second for all other contractors. 
The Contractor shall— 
 
 (1) Obtain the required employee notice poster from the Division of Interpretations and 
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution 
Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's 
Office of Labor-Management Standards or Office of Federal Contract Compliance Programs; 
 
 (2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http:// www.olms.dol.gov; or 
 
 (3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.  
 
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order 
that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless 
exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs 
on account of special circumstances in the national interest under authority of 29 CFR 470.3(c).  For 
indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value 
of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition 
threshold. Pursuant to 29 CFR part 470, Subpart B—Compliance Evaluations, Complaint 
Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take 
such action in the enforcement of these regulations, including the imposition of sanctions for 
noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes 
involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a 
result of such direction, the Contractor may request the United States, through the Secretary of 
Labor, to enter into such litigation to protect the interests of the United States.  

 
(End of Clause) 
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52.225-9 -- Buy American Act–Construction Materials (Jan 2005) 

(a) Definitions. As used in this clause-- 

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes an 
item brought to the site preassembled from articles, materials, or supplies. However, emergency life 
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are 
discrete systems incorporated into a public building or work and that are produced as complete 
systems, are evaluated as a single and distinct construction material regardless of when or how the 
individual parts or components of those systems are delivered to the construction site. Materials 
purchased directly by the Government are supplies, not construction material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the manufacture of the construction material. 

“Domestic construction material” means-- 

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 

“Foreign construction material” means a construction material other than a domestic construction 
material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic 
construction material in performing this contract, except as provided in paragraphs (b)(2) and 
(b)(3) of this clause. 

(2) This requirement does not apply to the construction material or components listed by the 
Government as follows: ___None ___  
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that 

(i) The cost of domestic construction material would be unreasonable. The cost of a 
particular domestic construction material subject to the requirements of the Buy American 
Act is unreasonable when the cost of such material exceeds the cost of foreign material by 
more than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States 
in sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American Act.  

(1) 

(i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(3) of this clause shall include adequate information for Government evaluation of the 
request, including-- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and 
a completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site 
and any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain 
why the Contractor could not reasonably foresee the need for such determination and could 
not have requested the determination before contract award. If the Contractor does not submit 
a satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
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Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) 
of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 
cost, the Contractor shall include the following information and any applicable supporting data based 
on the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction material description Unit of measure Quantity Price (dollars) * 

Item 1          

Foreign construction material          

Domestic construction material          

Item 2          

Foreign construction material          

Domestic construction material          

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; 
if oral, attach summary.]  

[Include other applicable supporting information.] 

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued).] 

 

(End of Clause) 

 
52.236-4 PHYSICAL DATA  (APR 1984) 

 
Data and information furnished or referred to below is for the Contractor's information.  The 
Government shall not be responsible for any interpretation of or conclusion drawn from the data or 
information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of 
site investigations by       *         . 
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(b) Weather conditions:  Contact National Weather Service. 
 
(c) Transportation facilities               NA                           . 
 
(d)                       *                                             . 
 

* See continuation of Standard Form 1442. 
 

(End of Clause) 
 
 

52.252-4 ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows:      NONE  . 

 
(End of Clause) 
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GENERAL DECISION: CA20080004 03/07/2008 CA4  
 
Date: March 7, 2008 
General Decision Number: CA20080004 03/07/2008 
 
Superseded General Decision Number: CA20070004 
 
State: California 
 
Construction Types: Heavy (Heavy and Dredging) and Highway 
 
Counties: Del Norte, Humboldt, Lake and Mendocino Counties in California. 
 
DREDGING PROJECTS (does not include hopper dredge work); HEAVY CONSTRUCTION 
PROJECTS (does not include water well drilling); AND HIGHWAY CONSTRUCTION 
PROJECTS 
 
Modification Number     Publication Date 
           0              02/08/2008 
           1              02/22/2008 
           2              02/29/2008 
           3              03/07/2008 
 
* ASBE0016-005 01/01/2008 
 
                                   Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     (1)  Mendocino County.......$ 44.63            14.75 
     (2)  Del Norte, Humboldt,  
     Lake Counties...............$ 37.48            14.75 
---------------------------------------------------------------- 
 ASBE0016-006 05/01/2006 
 
                                   Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    
mechanical systems, whether    
they contain asbestos or not)....$ 25.36             5.42 
---------------------------------------------------------------- 
 BRCA0003-001 08/01/2007 
 
                                   Rates          Fringes 
 
MARBLE FINISHER..................$ 27.22            11.67 
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---------------------------------------------------------------- 
 BRCA0003-003 08/01/2007 
 
                                   Rates          Fringes 
 
MARBLE MASON.....................$ 37.82            18.13 
---------------------------------------------------------------- 
 BRCA0003-006 07/01/2007 
 
                                   Rates          Fringes 
 
BRICKLAYER.......................$ 36.58            16.87 
 
SPECIALTY PAY:   
  (A)  Underground work such as tunnel work, sewer work, manholes, catch 
basins, sewer pipes and telephone conduit shall be paid  $1.25 per hour above 
the regular rate.  Work in direct contact with raw sewage shall receive $1.25 
per hour in addition to the above. 
  (B)  Operating a saw or grinder shall receive $1.25 per hour above the 
regular rate. 
  (C)  Gunite nozzle person shall receive $1.25 per hour above the regular 
rate. 
---------------------------------------------------------------- 
 BRCA0003-008 07/01/2007 
 
                                   Rates          Fringes 
 
TERRAZZO FINISHER................$ 27.71             9.91 
TERRAZZO WORKER/SETTER...........$ 36.78            17.22 
---------------------------------------------------------------- 
 BRCA0003-013 04/01/2007 
 
                                   Rates          Fringes 
 
TILE FINISHER   
     Del Norte & Humboldt  
     Counties....................$ 20.25             9.78 
     Lake & Mendocino Counties...$ 19.74             9.26 
TILE LAYER   
     Del Norte & Humboldt  
     Counties....................$ 36.47            11.01 
     Lake & Mendocino Counties...$ 33.31            10.96 
---------------------------------------------------------------- 
 CARP0034-001 07/01/2007 
 
                                   Rates          Fringes 
 
Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 32.15           21.915 
     Diver standby...............$ 36.37           21.915 
     Diver Tender................$ 35.37           21.915 
     Diver wet...................$ 72.74           21.915 
     Manifold Operator (mixed  
     gas)........................$ 40.37           21.915 
     Manifold Operator (Standby).$ 35.37           21.915 
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DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot    
101 to 150 ft    $3.00 per foot    
151 to 220 ft    $4.00 per foot 
 
SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The saturation 
diving rate applies when divers are under pressure continuously until work 
task and decompression are complete. The diver rate shall be paid for all 
saturation hours. 
 
DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, or other 
enclosures where there is no vertical ascent, the following premium shall be 
paid:  Distance traveled from entrance 26 feet to 300 feet:  $1.00 per foot.  
When it is necessary for a diver to enter any pipe, tunnel or other enclosure 
less than 48" in height, the premium will be $1.00 per foot. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications within the diving 
crew (except dive supervisor) in a shift are paid in the classification with 
the highest rate for that shift. 
---------------------------------------------------------------- 
 CARP0034-003 07/01/2007 
 
                                   Rates          Fringes 
 
Piledriver.......................$ 32.15           21.915 
---------------------------------------------------------------- 
 CARP0035-006 07/01/2007 
 
                                   Rates          Fringes 
 
CARPENTER   
     (1) Carpenter...............$ 26.02            18.36 
     (2) Hardwood floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 26.17            18.36 
     (3) Bridge Builder..........$ 33.25            18.36 
     (4) Millwright..............$ 28.52            19.95 
---------------------------------------------------------------- 
 ELEC0551-001 06/01/2007 
 
LAKE AND MENDOCINO COUNTIES 
 
                                   Rates          Fringes 
 
Electricians:   
     Electrician.................$ 40.48         3%+12.53 
 
TUNNEL WORK:  Add $0.50 per hour. 
---------------------------------------------------------------- 
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ELEC0551-002 06/01/2007 
 
DEL NORTE AND HUMBOLDT COUNTIES 
 
                                   Rates          Fringes 
 
Electricians:....................$ 32.38         3%+12.53 
 
TUNNEL WORK:  Add $0.50 per hour. 
---------------------------------------------------------------- 
 ELEC1245-002 06/01/2007 
 
HUMBOLDT, LAKE AND MENDOCINO COUNTIES 
 
                                   Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 41.02            12.22 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), and overhead  
     and underground  
     distribution line    
     equipment)..................$ 33.24            11.17 
     (3) Groundman...............$ 25.42            10.89 
     (4) Powderman...............$ 37.16            11.34 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, Independence Day, 
Labor Day, Veterans Day, Thanksgiving Day and day after Thanksgiving, 
Christmas Day 
---------------------------------------------------------------- 
 ENGI0003-018 06/25/2007 
 
"AREA 1" WAGE RATES ARE LISTED BELOW  
 
"AREA 2" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 RATES. 
 
SEE AREA DEFINITIONS BELOW 
 
                                   Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(AREA 1:)   
     GROUP 1.....................$ 36.09            19.62 
     GROUP 2.....................$ 34.56            19.62 
     GROUP 3.....................$ 33.08            19.62 
     GROUP 4.....................$ 31.70            19.62 
     GROUP 5.....................$ 30.43            19.62 
     GROUP 6.....................$ 29.11            19.62 
     GROUP 7.....................$ 27.97            19.62 
     GROUP 8.....................$ 26.83            19.62 
     GROUP 8-A...................$ 24.62            19.62 
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POWER EQUIPMENT OPERATOR    
(Cranes and Attachments -    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 36.97            19.62 
      Oiler......................$ 27.71            19.62 
      Truck crane oiler..........$ 30.00            19.62 
     GROUP 2 
      Cranes.....................$ 35.21            19.62 
      Oiler......................$ 27.50            19.62 
      Truck crane oiler..........$ 29.74            19.62 
     GROUP 3 
      Cranes.....................$ 33.47            19.62 
      Hydraulic..................$ 29.11            19.62 
      Oiler......................$ 27.22            19.62 
      Truck Crane Oiler..........$ 29.50            19.62 
POWER EQUIPMENT OPERATOR    
(Piledriving - AREA 1:)   
     GROUP 1 
      Lifting devices............$ 37.31            19.62 
      Oiler......................$ 28.05            19.62 
      Truck crane oiler..........$ 30.33            19.62 
     GROUP 2 
      Lifting devices............$ 35.49            19.62 
      Oiler......................$ 27.78            19.62 
      Truck Crane Oiler..........$ 30.08            19.62 
     GROUP 3 
      Lifting devices............$ 33.81            19.62 
      Oiler......................$ 27.56            19.62 
      Truck Crane Oiler..........$ 29.79            19.62 
     GROUP 4.....................$ 32.04            19.62 
     GROUP 5.....................$ 29.40            19.62 
     GROUP 6.....................$ 27.17            19.62 
POWER EQUIPMENT OPERATOR    
(Steel Erection - AREA 1:)   
     GROUP 1 
      Cranes.....................$ 37.94            19.62 
      Oiler......................$ 28.39            19.62 
      Truck Crane Oiler..........$ 30.62            19.62 
     GROUP 2 
      Cranes.....................$ 36.17            19.62 
      Oiler......................$ 28.12            19.62 
      Truck Crane Oiler..........$ 30.40            19.62 
     GROUP 3 
      Cranes.....................$ 34.69            19.62 
      Hydraulic..................$ 29.74            19.62 
      Oiler......................$ 27.90            19.62 
      Truck Crane Oiler..........$ 30.13            19.62 
     GROUP 4.....................$ 32.67            19.62 
     GROUP 5.....................$ 31.37            19.62 
POWER EQUIPMENT OPERATOR    
(Tunnel and Underground Work    
- AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 32.19            19.62 
      GROUP 1-A..................$ 34.66            19.62 
      GROUP 2....................$ 30.93            19.62 
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      GROUP 3....................$ 29.60            19.62 
      GROUP 4....................$ 28.46            19.62 
      GROUP 5....................$ 27.32            19.62 
     UNDERGROUND: 
      GROUP 1....................$ 32.09            19.62 
      GROUP 1-A..................$ 34.56            19.62 
      GROUP 2....................$ 30.83            19.62 
      GROUP 3....................$ 29.50            19.62 
      GROUP 4....................$ 28.36            19.62 
      GROUP 5....................$ 27.22            19.62 
 
  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo-Yo Cat: $.60 per hour additional. 
 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
  GROUP 1: Operator of helicopter (when used in erection work); Hydraulic 
excavator, 7 cu. yds. and over; Power shovels, over 7 cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds. up to 7 cu. 
yds.; Licensed construction work boat operator, on site; Power blade operator 
(finish); Power shovels, over 1 cu. yd. up to and including 7 cu. yds. m.r.c. 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination backhoe and 
loader over 3/4 cu. yds.; Continuous flight tie back machine assistant to 
engineer or mechanic; Crane mounted continuous flight tie back machine, 
tonnage to apply; Crane mounted drill attachment, tonnage to apply; Dozer, 
slope brd; Gradall; Hydraulic excavator, up to 3 ½ cu. yds.; Loader 4 cu. 
yds. and over; Long reach excavator; Multiple engine scraper (when used as 
push pull); Power shovels, up to and including 1 cu. yd.; Pre-stress wire   
wrapping machine; Side boom cat, 572 or larger; Track loader 4 cu. yds. and 
over; Wheel excavator (up to and including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; Combination 
backhoe and loader up to and including 3/4 cu. yd.; Concrete batch plant (wet 
or dry); Dozer and/or push cat; Pull- type elevating loader; Gradesetter, 
grade checker (GPS, mechanical or otherwise); Grooving and grinding machine; 
Heading shield operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 
3000 or similar; Heavy-duty repairperson and/or welder; Lime spreader;   
Loader under 4 cu. yds.; Lubrication and service engineer (mobile and grease 
rack); Mechanical finishers or spreader machine (asphalt, Barber-Greene and 
similar); Miller Formless M-9000 slope paver or similar; Portable crushing   
and screening plants; Power blade support; Roller operator, asphalt; Rubber-
tired scraper, self-loading (paddle-wheels, etc.); Rubber- tired earthmoving 
equipment (scrapers); Slip form paver (concrete); Small tractor with drag; 
Soil stabilizer (P & H or equal); Spider plow and spider puller; Tubex pile 
rig; Unlicensed constuction work boat operator, on site; Timber skidder; 
Track loader up to 4 yds.; Tractor-drawn scraper; Tractor, compressor drill   
combination; Welder; Woods-Mixer (and other similar Pugmill equipment) 
 
  GROUP 5: Cast-in-place pipe laying machine; Combination slusher and motor 
operator; Concrete conveyor or concrete pump, truck or equipment mounted; 
Concrete conveyor, building site; Concrete pump or pumpcrete gun; Drilling   
equipment, Watson 2000, Texoma 700 or similar; Drilling and boring machinery, 
horizontal (not to apply to waterliners, wagon drills or jackhammers); 
Concrete mixer/all; Person and/or material hoist; Mechanical finishers 
(concrete)(Clary, Johnson, Bidwell Bridge Deck or similar types); Mechanical 
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burm, curb and/or curb and gutter machine, concrete or asphalt); Mine or 
shaft hoist; Portable crusher; Power jumbo operator (setting slip-forms, 
etc., in tunnels); Screed (automatic or manual); Self-propelled compactor 
with dozer; Tractor with boom D6 or smaller; Trenching machine, maximum 
digging capacity over 5 ft. depth; Vermeer T-600B rock cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom- type 
backfilling machine; Assistant plant engineer; Bridge and/or gantry crane; 
Chemical grouting machine, truck-mounted; Chip spreading machine operator; 
Concrete saw (self-propelled unit on streets, highways, airports and   
canals); Deck engineer; Drilling equipment Texoma 600, Hughes 200 Series or 
similar up to and including 30 ft. m.r.c.; Drill doctor; Helicopter radio 
operator; Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat 
larger than 743 series or similar (with attachments); Locomotive; Lull hi-
lift or similar; Oiler, truck mounted equipment; Pavement breaker, truck-
mounted, with compressor combination; Paving fabric installation and/or 
laying machine; Pipe bending machine (pipelines only); Pipe wrapping machine 
(tractor propelled and supported); Screed (except asphaltic concrete paving);  
Self- propelled pipeline wrapping machine; Soils & materials tester; Tractor; 
Self-loading chipper; Concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame truck, non-
rotating - under 15 tons; Truck-mounted rotating telescopic boom type lifting 
device, Manitex or similar (boom truck) - under 15 tons; Cary lift or 
similar; Combination slurry mixer and/or cleaner; Drilling equipment, 20 ft. 
and under m.r.c.; Firetender (hot plant); Grouting machine operator; Highline 
cableway signalperson; Stationary belt loader (Kolman or similar); Lift slab   
machine (Vagtborg and similar types); Maginnes internal full slab vibrator; 
Material hoist (1 drum); Mechanical trench shield; Pavement breaker with or 
without compressor combination); Pipe cleaning machine (tractor propelled and   
supported); Post driver; Roller (except asphalt); Chip Seal; Self-propelled 
automatically applied concrete curing mahcine (on streets, highways, airports 
and canals); Self-propelled compactor (without dozer); Signalperson; Slip-
form pumps (lifting device for concrete forms); Tie spacer; Tower mobile; 
Trenching machine, maximum digging capacity up to and including 5 ft. depth; 
Truck- type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; Brakeperson; 
Combination mixer and compressor (shotcrete/gunite); Compressor operator; 
Deckhand; Fire tender; Forklift (under 20 ft.); Generator; Gunite/shotcrete 
equipment operator; Hydraulic monitor; Ken seal machine (or similar); 
Mixermobile; Oiler; Pump operator; Refrigeration plant; Reservoir-debris tug 
(self- propelled floating); Ross Carrier (construction site); Rotomist 
operator; Self-propelled tape machine; Shuttlecar; Self-propelled power 
sweeper operator (includes vacuum sweeper);  Slusher operator; Surface 
heater; Switchperson; Tar pot firetender; Tugger hoist, single drum; Vacuum  
cooling plant; Welding machine (powered other than by electricity) 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 series or 
smaller, and similar (without attachments); Mini excavator under 25 H.P. 
(backhoe-trencher); Tub grinder wood chipper 
 
---------------------------------------------------------- 
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ALL CRANES AND ATTACHMENTS  
 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 100 tons; 
Derrick, over 100 tons; Derrick barge pedestal-mounted, over 100 tons; Self-
propelled boom-type lifting device, over 100 tons 
 
  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and including 7 cu. 
yds.; Crane, over 45 tons up to and including 100 tons; Derrick barge, 100 
tons and under; Self-propelled boom-type lifting device, over 45 tons;   
Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. yd.; Cranes 45 
tons and under; Self-propelled boom-type lifting device 45 tons and under; 
Boom Truck or dual purpose A-frame truck, non-rotating over 15 tons; Truck-
mounted rotating telescopic boom type lifting device, Manitex or similar 
(boom truck) over 15 tons; 
 
----------------------------------------------------------- 
 
          PILEDRIVERS   
 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; Clamshell over 7 cu. 
yds.; Self-propelled boom-type lifting device over 100 tons; Truck crane or 
crawler, land or barge mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and including 100 tons; 
Clamshell up to and including 7 cu. yds.; Self-propelled boom-type lifting 
device over 45 tons; Truck crane or crawler, land or barge mounted, over 45 
tons up to and including 100 tons; Fundex F-12 hydraulic pile rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-propelled boom-
type lifting device 45 tons and under; Skid/scow piledriver, any tonnage; 
Truck crane or crawler, land or barge mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; Forklift, 10 
tons and over; Heavy-duty repairperson/welder 
 
GROUP 5: Deck engineer   
 
GROUP 6: Deckhand; Fire tender             
 
------------------------------------------------------------- 
 
     STEEL ERECTORS   
 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-propelled boom-
type lifting device over 100 tons 
 
  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 tons; Self-
propelled boom-type lifting device over 45 tons to 100 tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type lifting device, 
45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty repair 
person/welder 
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GROUP 5: Boom cat   
 
  -------------------------------------------------------------- 
   
 
  TUNNEL AND UNDERGROUND WORK   
 
  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
   
 
  GROUP 1: Heading shield operator; Heavy-duty repairperson; Mucking machine 
(rubber tired, rail or track type); Raised bore operator (tunnels); Tunnel 
mole bore operator 
 
  GROUP 2: Combination slusher and motor operator; Concrete pump or pumpcrete 
gun; Power jumbo operator 
 
GROUP 3: Drill doctor; Mine or shaft hoist   
 
  GROUP 4: Combination slurry mixer cleaner; Grouting Machine operator; 
Motorman 
 
  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and compressor 
(gunite); Compressor operator; Oiler; Pump operator; Slusher operator 
----------------------------------------------------------- 
 
AREA DESCRIPTIONS: 
 
  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND UNDERGROUND  
[These areas do not apply to Piledrivers and Steel Erectors] 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, NAPA, 
SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, 
SANTA CRUZ, SOLANO, STANISLAUS, SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
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ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
Area 1: Western part along the Southern portion of border with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
Area 1: All but the Northern portion along the border of Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
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SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
Area 1: All but the Western border with Mendocino & Trinity Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
Area 1: East Central part and the Northeaster border with Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
---------------------------------------------------------------- 
 ENGI0003-019 06/25/2007 
 
SEE AREA DESCRIPTIONS BELOW 
 
                                   Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 27.81            18.91 
      AREA 2.....................$ 29.81            18.91 
     GROUP 2 
      AREA 1.....................$ 24.21            18.91 
      AREA 2.....................$ 26.21            18.91 
     GROUP 3 
      AREA 1.....................$ 19.60            18.91 
      AREA 2.....................$ 21.60            18.91 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade work regardless 
of equipment used, and all equipment with a rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with a 
manufacturer's rating of 65 HP or less except equipment covered by Group 1 or 
Group 3.  The following equipment shall be included except when used for 
finish work as long as manufacturer's rating is 65 HP or less: A-Frame and   
Winch Truck, Backhoe, Forklift, Hydragraphic Seeder Machine, Roller, Rubber-
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Tired and Track Earthmoving Equipment, Skiploader, Straw Blowers, and 
Trencher 31 HP up to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired Tractor, Trencher 
Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, NAPA, 
SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, 
SANTA CRUZ, SOLANO, STANISLAUS, SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
Area 1: Western part along the Southern portion of border with Shasta County 
Area 2: Remainder 
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MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
Area 1: All but the Northern portion along the border of Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
Area 1: All but the Western border with Mendocino & Trinity Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
Area 1: East Central part and the Northeaster border with Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
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TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
---------------------------------------------------------------- 
 IRON0002-004 07/01/2007 
 
                                   Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 29.62           20.915 
     Ornamental, Reinforcing  
     and Structural..............$ 30.51           20.915 
 
PREMIUM PAY: 
 
$3.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training Center-
Goldstone, San Clemente Island, San Nicholas Island, Susanville Federal 
Prison, 29 Palms - Marine Corps, U.S. Marine Base - Barstow, U.S. Naval Air 
Facility - Sealey, Vandenberg AFB 
 
$2.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, Naval Post 
Graduate School - Monterey, Yermo Marine Corps Logistics Center 
 
$1.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
---------------------------------------------------------------- 
 LABO0067-002 06/25/2007 
 
AREA "A" - ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN MATEO AND SANTA 
CLARA COUNTIES 
 
AREA "B"  -  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL NORTE, EL DORADO, 
FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, MADERA, MARIPOSA, MENDOCINO, 
MERCED, MODOC, MONTEREY, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN 
BENITO, SAN JOAQUIN, SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, TUOLUMNE, YOLO AND YUBA COUNTIES 
 
                                   Rates          Fringes 
 
Asbestos Removal Laborer   
     Areas A & B.................$ 16.75             5.93 
LABORER (Lead Removal)   
     Area A......................$ 32.38             6.03 
     Area B......................$ 31.38             6.03 
 
  ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial site clean-up; 
site preparation; removal of asbestos-containing materials from walls and 
ceilings; or from pipes, boilers and mechanical systems only if they are   
being scrapped; encapsulation, enclosure and disposal of asbestos-containing 



G-15 

materials by hand or with equipment or  machinery; scaffolding; fabrication 
of temporary wooden barriers; and assembly of decontamination stations. 
---------------------------------------------------------------- 
 LABO0067-003 07/01/2007 
 
AREA A:  ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN MATEO & SANTA CLARA 
 
AREA B:  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL NORTE, EL DORADO, 
FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, MADERA, MARIPOSA, MENOCINO, 
MERCED, MODOC, MONTEREY, NAPA, NEVADA, PLACER, PLUMAS, SANCRMENTO, SAN 
BENITO, SAN JOAQUIN, SANTA CRUZ, SIERRA, SHASTA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS,TEHAMA,TRINITY, TULARE, TUOLUMNE, YOLO & YUBA COUNTIES 
 
                                   Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person 
      Area A.....................$ 24.89            13.28 
      Area B.....................$ 23.89            13.28 
     Traffic Control Person I 
      Area A.....................$ 25.19            13.28 
      Area B.....................$ 24.19            13.28 
     Traffic Control Person II 
      Area A.....................$ 22.69            13.28 
      Area B.....................$ 21.69            13.28 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash cushions, 
construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of temporary/permanent 
signs, markers, delineators and crash cushions. 
---------------------------------------------------------------- 
 LABO0067-007 06/25/2007 
 
                                   Rates          Fringes 
 
Laborers: (CONSTRUCTION CRAFT    
LABORERS)   
     Construction Specialist  
     Group.......................$ 24.84            13.28 
     GROUP 1.....................$ 24.14            13.28 
     GROUP 1-a...................$ 24.36            13.28 
     GROUP 1-c...................$ 24.19            13.28 
     GROUP 1-e...................$ 24.69            13.28 
     GROUP 1-f...................$ 24.72            13.28 
     GROUP 2.....................$ 23.99            13.28 
     GROUP 3.....................$ 23.89            13.28 
     GROUP 4.....................$ 17.58            13.28 
  See groups 1-b and 1-d under laborer classifications 
Laborers: (GUNITE)   
     GROUP 1.....................$ 25.10            13.28 
     GROUP 2.....................$ 24.60            13.28 
     GROUP 3.....................$ 24.01            13.28 
     GROUP 4.....................$ 23.89            13.28 
Laborers: (WRECKING)   
     GROUP 1.....................$ 24.14            13.28 
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     GROUP 2.....................$ 23.99            13.28 
     GROUP 3.....................$ 17.58            13.28 
Landscape Laborer (Gardeners,    
Horticultural & Landscape    
Laborers)   
     Establishment Warranty  
     Period......................$ 17.58            13.28 
     New Construction............$ 23.89            13.28 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging scaffolds, 
belts (not applicable to workers entitled to receive the wage rate set forth 
in Group 1-a): $0.25 per hour additional. 
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; Chainsaw; Laser 
beam in connection with laborers' work; Masonry and plasterer tender; Cast-
in-place manhole form setter; Pressure pipelayer; Davis trencher - 300 or 
similar type (and all small trenchers); Blaster; Diamond driller; Multiple 
unit drill; Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and similar type 
tampers; Buggymobile; Caulker, bander, pipewrapper, conduit layer, plastic 
pipelayer; Certified hazardous waste worker; Compactors of all types; 
Concrete and magnesite mixer, 1/2 yd. and under; Concrete pan work; Concrete 
sander; Concrete saw; Cribber and/or shoring; Cut granite curb setter; Dri-
pak-it machine; Faller, logloader and bucker; Form raiser, slip forms; Green 
cutter; Headerboard, Hubsetter, aligner, by any method; High pressure blow 
pipe (1-1/2" or over, 100 lbs. pressure/over); Hydro seeder and similar ype; 
Jackhammer operator; Jacking of pipe over 12 inches; Jackson and similar type 
compactor; Kettle tender, pot and worker applying asphalt, lay-kold, 
creosote, lime, caustic and similar type materials (applying means applying, 
dipping or handling of such materials); Lagging, sheeting, whaling, bracing, 
trenchjacking, lagging hammer; Magnesite, epoxyresin, fiberglass, mastic 
worker (wet or dry); No joint pipe and stripping of same, including repair of   
voids; Pavement breaker and spader, including tool grinder; Perma curb; 
Pipelayer (including grade checking in  connection with pipelaying); Precast-
manhole setter; Pressure pipe tester; Post hole digger, air, gas and 
electric; Power broom sweeper; Power tampers of all types (except as shown in 
Group 2); Ram set gun and stud gun; Riprap stonepaver and rock-slinger, 
including placing of sacked concrete and/or sand (wet or dry) and gabions and  
similar type; Rotary scarifier or multiple head concrete chipping scarifier; 
Roto and Ditch Witch; Rototiller; Sandblaster, pot, gun, nozzle operators; 
Signalling and rigging; Tank cleaner; Tree climber; Turbo blaster;  
Vibrascreed, bull float in connection with laborers' work; Vibrator 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 and similar 
type drills; Track driller; Jack leg driller; Wagon driller; Mechanical 
drillers, all types regardless of type or method of power; Mechanical pipe 
layers, all types regardless of type or method of power; Blaster and powder;  
All work of loading, placing and blasting of all powder and explosives of 
whatever type regardless of method used for such loading and placing; High 
scalers (including drilling of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group 1 wage 
rates.  "Sewer cleaner" means any worker who handles or comes in contact with 
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raw sewage in small diameter sewers.  Those who work inside recently active,  
large diameter sewers, and all recently active sewer manholes, shall receive 
$5.00 per day above Group 1 wage rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' work; Synthetic 
thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds (underground 
structures). All employees performing work covered herein shall receive $ .25 
per hour above their regular rate for all work performed on underground 
structures not specifically covered herein.  This paragraph shall not be 
construed to apply to work below ground level in open cut.  It shall apply to 
cut and cover work of subway construction after the temporary cover has been 
placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts thereof, and 
work on and in deep footings.  (A deep footing is a hole 15 feet or more in 
depth.)  In the event the depth of the footing is unknown at the commencement 
of excavation, and the final depth exceeds 15 feet, the deep footing wage 
rate would apply to all employees for each and every day worked on or in the 
excavation of the footing from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry cement or gypsum; 
Choke-setter and rigger (clearing work); Concrete bucket dumper and chute; 
Concrete chipping and grinding; Concrete laborer (wet or dry); Driller 
tender, chuck tender, nipper; Guinea chaser (stake), grout crew; High 
pressure nozzle, adductor; Hydraulic monitor (over 100 lbs. pressure); 
Loading and unloading, carrying and hauling of all rods and materials for use 
in reinforcing concrete construction; Pittsburgh chipper and similar type 
brush shredders; Sloper; Single foot, hand-held, pneumatic tamper; All 
pneumatic, air, gas and electric tools not listed in Groups 1 through 1-f; 
Jacking of pipe - under 12 inches 
 
  GROUP 3: Construction laborers, including bridge and general laborer; Dump, 
load spotter; Flag person; Fire watcher; Fence erector; Guardrail erector; 
Gardener, horticultural and landscape laborer; Jetting; Limber, brush loader 
and piler; Pavement marker (button setter); Maintenance, repair track and 
road beds; Streetcar and railroad construction track laborer; Temporary air 
and water lines, Victaulic or similar; Tool room attendant (jobsite only) 
 
  GROUP 4: All clean-up work of debris, grounds and building including but 
not limited to: street cleaner; cleaning and washing windows; brick cleaner 
(jobsite only); material cleaner (jobsite only). The classification "material  
cleaner" is to be utilized under the following conditions: 
  A: at demolition site for the salvage of the material.     
  B: at the conclusion of a job where the material is to besalvaged and 
stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or temporary jobsite 
yard. 
  The material cleaner classification should not be used in the performance 
of "form stripping, cleaning and oiling and moving to the next point of 
erection". 
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GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural nozzle operator  
 
GROUP 2: Nozzle operator (including gun, pot); Ground person  
 
GROUP 3: Rebound  
 
GROUP 4: Gunite laborer               
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, windows and 
materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building materials) 
 
  GROUP 3: General laborer (includes all clean-up work, loading lumber, 
loading and burning of debris) 
---------------------------------------------------------------- 
 LABO0067-010 06/25/2007 
 
                                   Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 30.50            13.28 
     GROUP 2.....................$ 30.27            13.28 
     GROUP 3.....................$ 30.02            13.28 
     GROUP 4.....................$ 30.02            13.28 
     GROUP 5.....................$ 29.57            13.28 
     GROUP 6.....................$ 29.03            13.28 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or excavated ground 
level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; Cherry 
pickermen - where car is lifted; Concrete finisher in tunnel; Concrete 
screedman; Grout pumpman and potman; Gunite & shotcrete gunman & potman; 
Headermen; High pressure nozzleman; Miner - tunnel, including top and   
bottom man on shaft and raise work; Nipper; Nozzleman on slick line; 
Sandblaster - potman 
 
  GROUP 4: Steel form raiser and setter; Timberman, retimberman (wood or 
steel or substitute materials therefore); Tugger (for tunnel laborer work); 
Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 5: Vibrator operator, pavement breaker; Bull gang - muckers, 
trackmen; Concrete crew - includes rodding and spreading 
 
  GROUP 6: Dumpmen (any method); Grout crew; Reboundman; Swamper/ Brakeman 
---------------------------------------------------------------- 
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LABO0139-001 07/01/2007 
 
                                   Rates          Fringes 
 
LABORER:  Mason Tender (Brick)...$ 25.18            13.27 
 
  FOOTNOTE:   Refractory work where heat-protective clothing is required: 
$2.00 per hour additional. 
---------------------------------------------------------------- 
 PAIN0016-021 01/01/2008 
 
LAKE AND MENDOCINO COUNTIES 
 
                                   Rates          Fringes 
 
Painters:........................$ 32.55            14.57 
---------------------------------------------------------------- 
 PAIN1034-001 06/01/1993 
 
DEL NORTE AND HUMBOLDT COUNTIES 
 
                                   Rates          Fringes 
 
Painters:   
     Brush & Roller..............$ 13.35             2.94 
     Sandblaster, spray,  
     structural    steel &  
     swing stage.................$ 13.60             2.94 
---------------------------------------------------------------- 
 PAIN1176-001 07/01/2007 
 
HIGHWAY IMPR0VEMENT 
 
                                   Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 26.76            11.54 
     GROUP 2.....................$ 21.55            11.54 
     GROUP 3.....................$ 22.18            11.54 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic stripes and 
marking; hot thermo plastic; tape, traffic stripes and markings 
 
GROUP 2: Gamecourt & Playground Installer 
 
GROUP 3: Protective Coating, Pavement Sealing 
---------------------------------------------------------------- 
 PLAS0300-005 07/01/2006 
 
                                   Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 25.88            15.03 
---------------------------------------------------------------- 
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PLUM0038-004 07/01/2007 
 
LAKE AND MENDOCINO COUNTIES 
 
                                   Rates          Fringes 
 
Landscape/Irrigation Fitter......$ 34.45            18.92 
PLUMBER..........................$ 38.00            26.46 
---------------------------------------------------------------- 
 PLUM0355-005 07/01/2007 
 
DEL NORTE AND HUMBOLDT COUNTIES: 
 
                                   Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 24.35             7.85 
---------------------------------------------------------------- 
 SHEE0104-016 07/01/2007 
 
                                   Rates          Fringes 
 
Sheet Metal Worker   
     Mechanical contracts  
     $200,000 or less............$ 41.32            19.78 
     All other work..............$ 44.90            20.88 
---------------------------------------------------------------- 
 TEAM0094-001 07/01/2007 
 
                                   Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 25.63            17.09 
     GROUP 2.....................$ 25.93            17.09 
     GROUP 3.....................$ 26.23            17.09 
     GROUP 4.....................$ 26.68            17.09 
     GROUP 5.....................$ 26.93            17.09 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without auger); 
Dumpcrete truck; Skid truck (debris box); Dry pre-batch concrete mix trucks; 
Dumpster or similar type; Slurry truck: Use dump truck yardage rate. Heater 
planer; Asphalt burner; Scarifier burner; Industrial lift truck (mechanical 
tailgate); Utility and clean-up truck: Use appropriate rate for the power 
unit or the equipment utilized. 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-axle unit); 
Nipper truck (when flat rack truck is used appropriate flat rack shall 
apply); Concrete pump truck (when flat rack truck is used appropriate flat 
rack shall apply); Concrete pump machine; Fork lift and lift jitneys; Fuel 
and/or grease truck driver or fuel person; Snow buggy; Steam cleaning; Bus or 
personhaul driver; Escort or pilot car driver; Pickup truck; Teamster 
oiler/greaser and/or serviceperson; Hook tender (including loading and 
unloading); Team driver; Tool room attendant (refineries) 
 



G-21 

  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit mixers, through 10 
yds.; Water trucks, under 7,000 gals.; Jetting trucks, under 7,000 gals.; 
Single-unit flat rack (3-axle unit); Highbed heavy duty transport; Scissor 
truck; Rubber-tired muck car (not self-loaded); Rubber-tired truck jumbo; 
Winch truck and "A" frame drivers; Combination winch truck with hoist; Road 
oil truck or bootperson; Buggymobile; Ross, Hyster and similar straddle 
carriers; Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 35 yds.; Transit mixers, over 10 
yds.; Water trucks, 7,000 gals. and over; Jetting trucks, 7,000 gals. and 
over; Vacuum trucks under 7500 gals. Trucks towing tilt bed or flat bed pull   
trailers; Lowbed heavy duty transport; Heavy duty transport tiller person; 
Self- propelled street sweeper with self-contained refuse bin; Boom truck - 
hydro-lift or Swedish type extension or retracting crane; P.B. or similar   
type self-loading truck; Tire repairperson; Combination bootperson and road 
oiler; Dry distribution truck (A bootperson when employed on such equipment, 
shall receive the rate specified for the classification of road oil trucks or 
bootperson); Ammonia nitrate distributor, driver and mixer; Snow Go and/or 
plow 
 
  GROUP 4: Dump trucks, over 35 yds. and under 65 yds.; Water pulls - DW 
10's, 20's, 21's and other similar equipment when pulling Aqua/pak or water 
tank trailers; Helicopter pilots (when transporting men and materials); 
Lowbedk Heavy Duty Transport up to including 7 axles; DW10's, 20's, 21's   
and other similar Cat type, Terra Cobra, LeTourneau Pulls, Tournorocker, 
Euclid and similar type equipment when pulling fuel and/or grease tank 
trailers or other miscellaneous trailers; Vacuum Trucks 7500 gals and over   
and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low bed Heavy Duty 
Transport over 7 axles 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which 
welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates listed under the 
identifier do not reflect collectively bargained wage and fringe benefit 
rates.  Other designations indicate unions whose rates have been determined 
to be prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be:  
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
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*  a Wage and Hour Division letter setting forth a position on a wage 
determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries 
of surveys, should be with the Wage and Hour Regional Office for the area in 
which the survey was conducted because those Regional Offices have 
responsibility for the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described 
here, initial contact should be with the Branch of Construction Wage 
Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party 
(those affected by the action) can request review and reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested 
party's position and by any information (wage payment data, project 
description, area practice material, etc.) that the requestor considers 
relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested 
party may appeal directly to the Administrative Review Board (formerly the 
Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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SIX RIVERS - LOWER TRINITY 
 SPECIAL CONTRACT REQUIREMENTS 
 
The following Special Contract Requirements amend and supplement the Standard 
Specifications for Construction of Roads and Bridges, on Federal Highway Projects (FP-03) 
U.S. Customary Version, U.S. Department of Transportation, Federal Highway Administration. 
 

Section 101. – TERMS, FORMAT, AND DEFINITIONS 
 
101.03  Abbreviations. 
 
(b) SI symbols.  Add the following: 
 

US Customary symbols. 
 

A — ampere electric current 
ac. — acre Area 
BTU — British Thermal Unit Energy 
cu. in. or in3   — cubic inches Volume 
cu. ft., cf, ft3 or CUFT — cubic feet Volume 
cu. yd., cy, yd3 or CUYD — cubic yards Volume 
D — day Time 
deg. or º — degree plane angle 
Fc — foot-candles luminous intensity 
fl. oz. — fluid ounces Volume 
ft. or ' — foot or feet Length 
gal. or GAL — gallon Volume 
H — Henry Inductance 
hr. or HR  — hour Time 
Hz — hertz (s-1) Frequency 
in. or "  inch or inches Length 
K — kelvin Temperature 
lb or LB, lbs — pound, pounds Mass 
Lbf — pound-force Force 
lnft or LNFT  linear foot Length 
mi. — miles Length 
min. or m — minute Time 
min. or ' — minute plane angle 
ºF — degrees Fahrenheit Temperature 
oz. — ounces Mass 
Psi — pounds/square inch Pressure 
Q — cubic feet/second flow rate 
sec. or s — second Time 
sec. or " — second plane angle 
sq. in. or in2   — square inches Area 
sq. ft., sf, ft2 or SQFT — square feet Area 
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sq. yd., sy, yd2 or SQYD — square yards Area 
Sta.  — station Length 
T — short ton (2000 lbs) Mass 
V — volt (W/A) electric potential 
W — watt (J/s) Power 
YD — yard or yards Length 
Ω — ohm V/A electric resistance 

 
 

Section 102. - BID, AWARD, AND EXECUTION OF CONTRACT 
 
102.03  Bid Guarantee.  Delete the text. 
 

Section 104. – CONTROL OF WORK 
 
104.03  Specifications and Drawings.  Add the following: 
 
(c) As-built working drawings.  Prepare and furnish as-built working drawings prior to final 
acceptance.  The Government will provide one set of 11 x 17 inch contract drawings to be used 
exclusively for recording the as-built details of the project.  Mark plans on title sheet “As-Built 
Plans”.  Use red ink to record the information described below. 
 
Note all additions or revisions to the location, character and dimensions of the prescribed work 
shown on the contract drawings.  Location changes are to be shown in the same coordinate 
system used for the staking notes.  Strikeout all details shown that are not applicable to the 
completed work.  Check and initial all plan sheets that were incorporated into the completed 
work without change. 
 
Retain the drawings at the project site and, as work progresses, continuously update them to 
reflect the as-built details.  Submit a copy of the updated as-built drawings at least every 30 days 
to the CO for review for compliance with these specifications. 
 
As a minimum, show the following information on the as-built drawings: 
 

(1) Title Sheet 
(a) Name of contractor. 
(b) Name of Project Engineer. 
(c) Project completion date. 
(d) Revisions to project length. 
(e) Revisions to begin and end stations of project. 
(f) Revisions to index to sheets. 
(g) Strikeout any schedules or options not awarded. 
(h) A note stating “All work was constructed as designed unless otherwise noted.” 
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(2) Typical section(s) 

(a) Revisions in dimensions. 
(b) Revisions in materials. 
(c) Revisions in station ranges. 
(d) Revisions to begin and end stations of project, and length of project. 
(e) Revisions to station equations. 
(f) Revisions to slope ratio and curve widening tables. 
(g) Revisions to any notes. 

 
(3) Summary of Quantities and Tabulation Sheets 

(a) Revisions to all quantities, locations, notes/remarks, including totals. 
(b) Strikeout unused pay items. 
(c) Revisions to application rates. 
(d) Revisions to location, type, end treatments, riprap, skew, on drainage summary. 

 
(4) Control Sheets 

(a) Show any control that was removed, destroyed, established, according to subsections 
107.02, paragraph 2; 152.02, paragraph 2; and 152.03. 

(b) Use a unique naming convention for newly established control points.  Do not reuse 
CFL control point numbers. 

 
(5) Plan and profile and layout sheets 

(a) Revisions to the alignment; grades, elevations and stationing of intersection PIs; 
station equations and superelevation. 

(b) Major changes in the construction limits; particularly changes requiring additional 
design, additional right of way, or contract modifications.  (Show information on plan 
and profile, layout sheets, and right of way plans if applicable.). 

(c) Changes in permanent rights of way caused by acquisition during construction.  
(Show information on plan and profile, layout sheets, and right of way plans if 
applicable).  In addition, annotate any construction completed according to 
agreements made with landowners during construction. 

(d) Revisions in location, type and grade of road approaches. 
(e) Revisions in locations of sub-excavation and roadway obliteration. 
(f) Location, type and elevation of all constructed or relocated utilities, aerial and 

underground.  Location, type and elevation of utilities not previously or inaccurately 
mapped, but encountered during construction, indicated as “approximate” or “as 
mapped”.  (Show information on plan and profile and layout sheets and utilities plans 
if applicable). 

(g) Location, size and type of underdrains. 
(h) Location, number and type of horizontal, lateral, trench and blanket drains. 
(i) Revisions to culvert diameter, length, type, stationing, skew, riprap and end 

treatments. 
(j) Length of culvert extension, skew, and offset from centerline to the ends of extended 

culverts. 
(k) Channel changes. 
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(l) Location of monuments and permanent references replaced according to subsection 

107.02. 
(m) Location, length and type of fencing. 
(n) Location, length, stationing and type of walls. 
(o) Location, length, stationing and end treatment of roadside design features, including, 

but not limited to, guardrail, guardwall, signs, fences, gates, etc. 
(p) Revisions in location of pavement markings. 
(q) Revisions to parking areas or turnouts location. 
(r) Revisions in location, type and length of curbs, sidewalks, and accessible ramps. 
(s) Revisions to any notes. 
(t) Revisions to permanent erosion control measures. 

 
 (6) Standards, Details, and Specials 
Revisions to notes, dimensions, locations, and materials. 

 
No direct payment will be made for preparing and furnishing as-built working drawings.  A 
retention of 1/10th of 1% of payment due will be withheld from project pay estimates if the 
Contractor has not kept current the designated set of as-built plans.  In addition, a retention of 
1/10th of 1% of the contract amount paid to date will be withheld at the end of the project until 
the set of as-built plans has been submitted to and accepted by the Project Engineer.  The final 
completed as-built working drawings must be submitted to and accepted by the Contracting 
Officer before final acceptance will be granted on the project. 
 

Section 105. - CONTROL OF MATERIAL 
 
105.01  Source of Supply and Quality Requirements.  Add the following: 
 
Submit samples of materials for quality verification testing for materials required to conform to 
Sections 703, 704, and 705. 
 
Materials containing petroleum-based solvents such as cutback asphalts and traffic paints may be 
restricted from use by local laws or ordinances in certain geographic areas.  Upon presenting 
proof of such restrictions, alternate materials considered acceptable to the CO may be substituted 
for the materials specified in the contract. 
 
105.02  Material Sources 
 
(a) Government-provided sources.  Add the following: 
 
The government did not perform any prospecting for this project. The contractor will locate and 
furnish sufficient material that meets specifications for this project. 
 
(b) Contractor-located sources.  Add the following to the end of the first paragraph: 
 
For Contractor-located, non-commercial sources, secure environmental clearances according to 
Subsection 107.10. 
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105.04  Storing and Handling Material.  Add the following after the third sentence of the 
second paragraph: 
 
For Contractor-located, non-commercial staging, storing, and material handling areas, secure 
environmental clearances according to Subsection 107.10. 
 
Add the following: 

  
The Contractor may use the previously disturbed abandoned road segments, turnouts, or wide 
areas along the roadside for the staging of equipment, and for the storage and stockpiling of 
materials. These sites are within close proximity to the project site. There are larger sites such as 
old landings and borrow pits that can also be used. However, these sites offer longer haul 
distances (1 to 2 miles) to the various project sites. Obtain approval from the CO prior to using 
any of the sites. 
 

Section 106. - ACCEPTANCE OF WORK 
 
106.01  Conformity with Contract Requirements.  Delete the text and substitute the following: 
 
Follow the requirements of FAR Clause 52.246-12 Inspection of Construction. 
 
References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids. 
 
Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 
requirements shown on the plans or specified in the contract. 
 
Incorporate manufactured materials into the work according to the manufacturer’s 
recommendations or to these specifications, whichever is more strict. 
 
Plan dimensions and contract specification values are the values to be strived for and complied 
with as the design values from which any deviations are allowed.  Perform work and provide 
material that is uniform in character and reasonably close to the prescribed value or within the 
specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 
variations from the median zone that are unavoidable for practical reasons. 
 
When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 
will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 
noted, established manufacturing tolerances will be accepted. 
 
The Government may inspect, sample, or test all work at any time before final acceptance of the 
project.  When the Government tests work, copies of test reports are furnished to the Contractor 
upon request.  Government tests may or may not be performed at the work site.  If Contractor 
testing and inspection is verified by the Government, the Contractor’s results may be used by the 
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Government to evaluate work for acceptance.  Do not rely on the availability of Government test 
results for process control. 
 
Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 
methods of determining conformity and accepting work are described in Subsections 106.02 to 
106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  
However, work may be rejected at any time it is found by any of the methods not to comply with 
the contract. 
 
Remove and replace work that does not conform to the contract, or to prevailing industry standards 
where no specific contract requirements are noted, at no cost to the Government. 
 
(a) Disputing Government test results.  If the accuracy of Government test results is disputed, 
promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve 
the dispute, further evaluation may be obtained by written request.  Include a narrative describing 
the dispute and a proposed resolution protocol that addresses the following: 
 

(1) Sampling method 
(2) Number of samples 
(3) Sample transport 
(4) Test procedures 
(5) Testing laboratories 
(6) Reporting 
(7) Estimated time and costs 
(8) Validation process 

 
If the evaluation requires additional sampling or testing be performed, mutually agree with the 
Government on witnessing procedures and on sampling and testing by a third party laboratory.  
Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of 
the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory 
that produced the disputed Government test results or that produced the test results used as a 
basis for the dispute. 
 
The CO will review the proposed resolution protocol and may modify it before final approval 
and execution. 
 
The Government will use the approved resolution protocol test results to determine the validity 
of the disputed testing.  If the Government test results are validated, the Contractor will be 
responsible for all costs associated with developing and performing the resolution protocol.  If 
the Government test results are not validated, the Government will be responsible for all costs 
associated with developing and performing the resolution protocol.  If the validity of the 
Government test results cannot be determined, the Contractor and Government will equally share 
all costs associated with developing and carrying out the resolution protocol. 
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(b) Alternatives to removing and replacing non-conforming work.  As an alternative to 
removal and replacement, the Contractor may submit a written request to: 
 

(1) Have the work accepted at a reduced price; or 
(2) Be given permission to perform corrective measures to bring the work into conformity. 

 
The request must contain supporting rationale and documentation.  Include references or data 
justifying the proposal based on an evaluation of test results, effect on service life, value of 
material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine 
disposition of the nonconforming work. 
 
Where sample/testing procedures make reference to AASHTO, ASTM, or other standards 
(designated as FLH T), the procedure as modified in the Materials Manual shall govern.  Where 
the specifications make reference to AASHTO Test T11, “Procedure B - Washing Using a 
Wetting Agent” shall be the procedure followed. 
 
Where the specifications make reference to AASHTO Test T310, “Direct Transmission Method 
of In-Place Nuclear Density and Moisture Content” shall be the procedure followed. 
 
Reference to the Materials Manual means the Federal Lands Highway “Field Materials Manual, 
U.S. Department of Transportation, Federal Highway Administration,” Publication No. FHWA-
FL-91-002, dated March 1991, revised March 1994, and all amendments and supplements 
thereto.  Copies are available from the Materials Engineer, Federal Highway Administration, 
Central Federal Lands Highway Division, Materials Branch, P.O. Box 25246, Denver, Colorado 
80225-0246, Telephone: (720) 963-3537. 
 
106.03  Certification.  Add the following after the second paragraph: 
 
See Table 106-3 for schedule for full or partial acceptance by material certification.  Submit 
certification and sample of material for testing as required. 
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Table 106-3 Schedule For Full or Partial Acceptance by Materials Certification.  Add Table 106-3 following Table 106-2. 
 

Table 106-3 
Schedule For Full or Partial Acceptance by Materials Certification 

Frequency Section Description Material Material Property 
Or Specification Certification Sample 

306 Dust Palliative 
Magnesium Chloride, 

Emulsified Asphalt, Lignin 
Sulfonate, Calcium Chloride 

As specified 1 per shipment First shipment 

308 Minor Crushed Aggregate Crushed Aggregate Source, Quality and Gradation 1 per source 1 per source 

404 and 417 
Minor Hot Asphalt 

Concrete, Minor Cold 
Asphalt Mix 

Aggregate Asphalt Mix Source quality, Gradation, 
Stability, and Grade 1 per mix 1 per source 

634 and 635 
Permanent Pavement 
Markings, Temporary 

Traffic Control 

634.02 as applicable, 635 as 
applicable As specified 1 per source ----- 

701 Hydraulic Cement 
Portland Cement, Blended 

Hydraulic Cement and 
Masonry Cement 

AASHTO M 85, M 240,  
and ASTM C 91 1 per shipment 1 per 100 tons 

702.01 Asphalt Material Asphalt Cement AASHTO M 20, M 226,  
MP 1 or as applicable 1 per shipment 1 per shipment 

702.02 Asphalt Material Cut-back Asphalt AASHTO M 81 or  
M 82 as applicable 1 per shipment 1 per shipment 

702.03 Asphalt Material Emulsified Asphalt AASHTO M 140 or  
M 208 as applicable 1 per shipment 1 per shipment 

702.05 Asphalt Material 

Asphalt Materials used  
for Damproofing  

and Waterproofing  
Concrete Surfaces 

As specified for each type of 
asphalt material 1 per shipment ----- 

702.06 Recycling Agent As specified As applicable 1 per shipment 1 per shipment 
702.08 Antistrip As specified As applicable 1 per shipment ----- 

706 Concrete and Plastic Pipe As specified As applicable 1 per shipment ----- 
707 Metal Pipe  Metal Pipe as specified As applicable 1 per shipment ----- 

708 Paint As specified As applicable 1 per batch\lot 1 sample for quantities 
> (25 gallons) 
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Frequency Section Description Material Material Property 
Or Specification Certification Sample 

709 Reinforcing Steel  
and Wire Rope As specified As applicable 1 per shipment 

For 709.01 & 709.03 
submit 3, 1-yard bars  
of each size and grade 

of bar furnished. 
 

709.02 submit 1  
6-foot length for  

each size furnished 
710 Fence and Guardrail As specified As applicable 1 per shipment ----- 

711 Concrete Curing  
Material and Admixtures As specified As applicable 1 per material source 

per material type ----- 

712 Joint Material (all) As specified As applicable 1 per shipment ----- 

713 Roadside Improvement 
Materials (all) As specified As applicable 1 per shipment ----- 

714 Geotextile and 
Geocomposite Drain As specified As applicable 1 per shipment 1 per project per type 

715 Piling As specified As applicable 1 per shipment ----- 

716 Material for Timber 
Structures Timber and Hardware As applicable 1 per shipment ----- 

717 Structural Metal As specified As applicable 1 per shipment 

717.01(e) minimum  
6 per shipment  

for each size used. 
 

717.10 
1 per project 

718 Traffic Signing and 
Marking (all) As specified As applicable 1 per shipment ----- 

720 Structural Wall and 
Stabilized Materials (all) As specified As applicable 1 per shipment per 

material type ----- 

721 Electrical and Illumination 
Material (all) As specified As applicable 1 per shipment per 

material type ----- 

722 Anchor Material As specified As applicable 1 per shipment per 
material type ----- 

725 Miscellaneous materials As specified As applicable 1 per shipment per 
material type ----- 
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Section 107. - LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
107.03  Bulletin Board.  Add the following: 
 
(g) “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights 
Concerning Payment of Union Dues or Fees. 
 
107.10  Environmental Protection.  Delete the text and substitute the following: 
 
(a) Spills of Petroleum Products or Hazardous Materials.  Properly clean up, mitigate, and 
remedy, if necessary, all spills of petroleum products, hazardous materials, or other chemical or 
biological products released from construction, fleet, or other support vehicles, or stationary 
sources.  Respond in accordance with federal, state, and local regulations.  
 
Immediately report to the CO any spill of petroleum products or a hazardous material.  Report 
the spill to the appropriate federal, state, and local authorities, if the spill is a reportable quantity. 
 
(b) Water pollution.  Do not operate mechanized equipment or discharge or otherwise place any 
material within the wetted perimeter of any waters of the U.S. within the scope of the Clean 
Water Act (33 USC § 1251 et seq.).  This includes wetlands unless authorized by a permit issued 
by the U.S. Army Corps of Engineers according to 33 USC § 1344, and, if required, by any State 
agency having jurisdiction over the discharge of material into the waters of the U.S.  In the event 
of an unauthorized discharge: 
 

(1) Immediately prevent further contamination; 
(2) Immediately notify appropriate authorities; and 
(3) Mitigate damages as required. 

 
Comply with the terms and conditions of any permits that are issued for the performance of work 
within the wetted perimeter of the waters of the U.S. 
 
Separate the work areas, including material sources, by the use of a dike or other suitable barrier 
that prevents sediment, petroleum products, chemicals, or other liquid or solid material from 
entering the waters of the U.S.  Use care in constructing and removing the barriers to avoid any 
discharge of material into, or the siltation of, the water.  Remove and properly dispose of the 
sediment or other material collected by the barrier. 
 
(c) Vehicles and equipment.  All vehicles and equipment entering the project area must be clean 
of noxious weeds and free from oil leaks and are subject to inspection.  Wash all construction 
equipment to thoroughly remove all dirt, plant, and other foreign material prior to entering the 
project.  Particular attention must be shown to the under carriage and any surface where soil 
containing exotic seeds may exist.  These efforts are critical to prevent the introduction and 
establishment of non-native plant species into the project area.  Make arrangements for the CO to 
inspect each piece of equipment before entering the project.  The CO will maintain records of 
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inspections.  Equipment found operating on the project that has not been inspected, or has oil 
leaks will be shut down and subject to citation. 
 
In general, when gasoline, diesel fuel, antifreeze, hydraulic fluid or any other chemical contained 
within the vehicle is released to the pavement or ground, proper corrective, clean-up, and safety 
actions specified in the SWPPP must be immediately implemented.  All vehicles with load rating 
of 2 tons or greater should carry, at minimum, enough absorbent materials to effectively 
immobilize the total volume of fluids contained within the vehicle. 
 
Repair oil leaks immediately on discovery.  Do not use equipment that is leaking.  Have oil pans 
and absorbent material in place prior to beginning repair work.  Have the “on scene” capability 
of catching and absorbing leaks or spillages of petroleum products including antifreeze from 
breakdowns or repair actions with approved absorbent materials.  Keep a supply of acceptable 
absorbent materials at the job site in the event of spills, as defined in the SWPPP.  Sand or soil 
are not approved absorbent materials. 
 
Use oil pans and absorbent materials to prevent leaks, spills and draining petroleum fluids from 
falling onto bare ground and paved surfaces during servicing of equipment.  Dig up soils 
contaminated with such fluids, place in appropriate safety containers, and dispose of according to 
state and/or federal regulations. 
 
(d) Environmental Clearances. 
 

(1) Contractor-Selected, Non-Commercial Areas.  Contractor-selected, non-commercial 
areas include, but are not limited to, material sources, disposal sites, waste areas, haul roads, 
and staging areas.  (A commercial source is a current operating concern, which has in the 
recent past provided same-type materials or services).  These requirements do not apply for 
areas identified by the FHWA as having previously received clearance. 

 
Prior to construction activities in Contractor-selected, non-commercial areas, provide the 
following to the CO and the FHWA Environmental Section (12300 West Dakota Avenue, 
Lakewood, CO 80228/Fax 720-963-3610): 

 
(a) A report with documentation, according to the Secretary of the Interior’s Standards 
and Guidelines for Archeology and Historic Preservation, to determine if prehistoric or 
historic buildings, structures, sites, objects, or districts listed or eligible for listing in the 
National Register of Historic Places (NRHP) are present and if they will be affected by 
the proposed activity.  Include information identifying the location, total land area, and 
type of activity proposed.  The FHWA will review this documentation.  The FHWA will 
coordinate with the State Historic Preservation Officer (SHPO) and other parties, which 
will require the following time frames: 

 
(1) Coordination on a “no effect” determination may require 30 days or longer. 
(2) Coordination on eligibility and affects may require 45 days or longer. 
(3) Coordination on mitigation of adverse effects may require 60 days or longer. 
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(b) Written documentation that such activities will not affect any “Waters of the U.S.” as 
defined by the U.S. Army Corps of Engineers.  Provide documentation by an individual 
capable of performing wetland delineations according to the 1987 Corps of Engineers’ 
manual.  Documentation of effects to wetlands or other Waters of the U.S. will be 
submitted to the CO and to the FHWA Environmental section.  If wetlands are affected, 
coordination with the Corps of Engineers may require 45 days or longer. 

 
(c) Written documentation that such activities will not affect any species protected under 
the Endangered Species Act (ESA).  Provide documentation prepared by a biological 
specialist.  The written documentation will include a “no effect,” a “may affect-is not 
likely to adversely affect,” or a “may affect-is likely to adversely affect,” determination 
according to Section 7 of the Endangered Species Act.  Submit the documentation to the 
CO and the FHWA Environmental Section.  If the determination is “may affect-is not 
likely to adversely affect” or “may affect-is likely to adversely affect,” the FHWA will 
coordinate with the U.S. Fish and Wildlife Service (FWS), which will require the 
following time frames: 

 
(1) “May affect-is not likely to adversely affect” may require 45 days or longer. 
(2) “May affect-is likely to adversely affect” may require 150 days or longer. 

 
Contract time will not be increased due to the submittal and approval process for the above three 
items. 
 
107.11  Protection of Forests, Parks, and Public Lands.  Add the following: 
 
The following Forest Service fire prevention plan involving emergency curtailment of operations 
is in effect on this project.  The CO will order the suspension of burning and other operations 
when directed to do so by the Forest Service.  No adjustment in the contract completion date will 
be made for partial or total suspensions of burning operations. 
  

FIRE PLAN FOR CONSTRUCTION AND SERVICE CONTRACTS 
 4-19-2005 

(Ref:  FSH 6309.32 and 6309.11) 
 
1.  SCOPE: 
 
The provisions set forth below outline the responsibility for fire prevention and suppression 
activities and establish a suppression plan for fires within the contract area.  The contract area is 
delineated by map in the contract.  The provisions set forth below also specify conditions under 
which contract activities will be curtailed or shut down.   
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2. RESPONSIBILITIES: 
 

A.  Contractor 
 

(1) Shall abide by the requirements of this Fire Plan.  
 
(2) Shall take all steps necessary to prevent his/her employees, subcontractors and 
their employees from setting fires not required in completion of the contract, shall be 
responsible for preventing the escape of fires set directly or indirectly as a result of 
contract operations, and shall extinguish all such fires which may escape.  
 
(3) Shall complete the Contractor's Plan Regarding Personnel and shall furnish the 
Contracting Officer (CO) with a copy prior to commencing work at the site.  Shall 
currently advise the CO of any changes in personnel as the changes occur.  Shall 
revise Section 6.B to reflect current activities upon request of the CO. 

 
B.  Forest Service  

 
The Forest Service may conduct one or more inspections for compliance with the fire 
plan.  The number, timing, and scope of such inspections will be at the discretion of 
agency employees responsible for contract administration.  Such inspections do not 
relieve the Contractor of responsibility for correcting violations of the fire plan or for 
fire safety in general, as outlined in paragraph 2.A above. 

 
3. TOOLS AND EQUIPMENT: 
 

A. The Contractor shall comply with the following requirements during the fire 
precautionary period as defined by unit administering contracts unless waived in 
writing: 
 
The Fire Precautionary Period is May 01 to Dec 01. 
 
Shall equip all diesel and/or gasoline-operated engines, both stationary and mobile, 
and all flues used in any contract and camp operations with spark arresters that meet 
Forest Service standards set forth in the National Wildfire Coordinating Group 
publication for Multiposition Small Engines, #430-1, or General Purpose and 
Locomotive, #430-2.  Spark arresters are not required on equipment powered by 
exhaust-driven turbo-charged engines or motor vehicles equipped with a maintained 
muffler as defined in California Public Resources Code (CPRC), Section 4442 and 
4443. 
 

Shall furnish and have available for emergency use on each piece of equipment used 
in conjunction with performance of the work as listed below, hand tools and/or 
equipment as follows (CPRC 4427, 4428 and 4431): 
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(1) One shovel, one axe (or pulaski) and a fully charged fire extinguisher U.L. 
rated at 2-A:10-B:C, or larger, on each truck, personnel vehicle, tractor, grader 
and other heavy equipment.  Contractor shall equip each mechanized 
harvesting machine with hydraulic systems, powered by an internal 
combustion engine (chipper, feller/buncher, harvester, forwarder, stroke 
delimber, etc), except tractors and skidders, with at least two 4A:80-B:C fire 
extinguishers, or equivalent.  In addition, concentrations of wood dust and 
debris shall be removed from such equipment daily. 
 
(2) One shovel and one backpack 5 gallon water-filled tank with pump with 
each welder. 
 
(3) One shovel and one pressurized chemical fire extinguisher for each 
gasoline-powered tool, including but not restricted to chain saws, soil augers, 
rock drills, etc.  Fire extinguishers shall be of the type and size set forth in the 
California Public Resources Code Section 4431.  Shovel must be kept within 
100 feet from each chain saw when used off cleared landing areas. 

  
 (4) The Contractor is (  ) is not ( X ) required to furnish a sealed box of fire 

fighting tools, to be located in the operating area, at a point accessible in the 
event of fire.  This box shall contain: 

 
o ______  5-gallon, backpack pump-type fire extinguisher filled with water;  
o ______  axes;  
o ______ McCleod fire tools; 
o ______ serviceable chain saw of three and one-half or more horsepower 

with a cutting bar 20 inches in length or longer;  
o ______ shovels so that each employee at the operation can be equipped to 

fight fire.   
 
The box shall remain unlocked, but be sealed with a Forest Service seal to be 
broken for emergency use only. 

 
All tools and equipment required above shall be in good workable condition and 
shall meet the following Forest Service requirements for fire tools: 

 
(a) Shovels shall be size "O" or larger and be not less than 46 inches in overall 
length. 
 
(b) Axes (or pulaskis) shall have 2-1/2 pound or larger heads and be not less 
than 28 inches in overall length. 

 
The Contractor is ( X ) is not (  ) required to furnish a water tank truck or trailer on or 
in proximity to the contract area during the Fire Precautionary Period and meet the 
following minimum specifications:  contain at least 300 gallons of water; a 
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combination straight stream-fog nozzle with 300 feet of one-inch fire hose, with no 
segment longer than 50 feet; fire hose with nozzle closed shall be capable of 
withstanding 200 psi pump pressure without leaking, slipping of couplings, 
distortions, or other failures; nozzle discharge rating of six to 20 gallons per minute; 
a pump capable of delivering 23 gallons per minute at 175 pounds psi at sea level; 
power unit for pump shall have fuel for at least two hours operation, with ample 
transport available for immediate and safe movement of tank over roads serving the 
contract area; and shall be in good working order;  pump outlet shall be equipped 
with 1-1/2 inch National Standard Fire Hose thread. 

 
Shall furnish two tractor headlights for each tractor dozer, tractor headlights shall be 
attachable to each tractor and served by an adequate power source 
 

 B  Any additional fire plan requirements: 
1.  Under the water tank requirements replace 300 feet of one inch hose with 600 
feet. 
 
2.  An alternative to the requirement of a 300 gallon water tank truck is to furnish a 
mobile unit capable of accessing the trail segments that can provide a Class A 
suppression system capable of extinguishing a 20 by 20 foot wildland fire within 5 
minutes of discovery.  See footnote 1/ in Section 5. 

 
4.  GENERAL 
 

A.  State Law.  The Contractor shall comply with all applicable laws of the State of 
California.  In particular, see California Public Resource Codes. 

 
B.  Permits Required.  The Contractor must secure a special written permit from the 

District Ranger or designated representative before engaging in any of the activities 
listed below.  The terms and conditions of any of the permits required for this contract 
are as shown on copies attached to the Fire Plan. 

 
(1) Blasting and Storage of Explosives and Detonators.  (Explosives Permit is 

required by California Health & Safety Code, Section 12101.) 
 
(2) Burning. 
 
(3) Air Pollution.   (Issued by local State or County Air Pollution Control Districts, 

as applicable.) 
 
(4) Camp, Lunch and Warming Fires. 
 
(5) Welding and Cutting. 
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C.  Regulations for Burning.  Before setting any fires whatsoever, the Contractor shall 
notify the CO of his/her intentions.  Special care shall be taken to prevent scorching or 
causing any damage to adjacent structures, trees, and shrubbery.  Piles of material to be 
burned shall be of such size and so placed that during burning no damage shall result to 
adjacent objects. 

D.  Smoking and Fire Rules.  Smoking shall not be permitted during fire season, except 
in a barren area or in an area cleared to mineral soil at least three feet in diameter 
(CPRC 4423.4).  In areas closed to smoking, the CO may approve special areas to be 
used for smoking.  The Contractor shall sign designated smoking areas. Contractor 
shall post signs regarding smoking and fire rules in conspicuous places for all 
employees to see.  Contractor's supervisory personnel shall require compliance with 
these rules. Under no circumstances shall smoking be permitted during fire season 
while employees are operating light or heavy equipment, or walking or working in 
grass and woodlands. 

E.  Storage and Parking Areas.  Equipment service areas, parking areas, and gas and oil 
storage areas shall be cleared of all flammable material for a radius of at least 10 feet 
unless otherwise specified by local administrative unit.  Small mobile or stationary 
internal combustion engine sites shall be cleared of flammable material for a slope 
distance of at least 10 feet from such engine.  The COR shall approve such sites in 
writing. 

F.  Welding.  Contractor shall confine welding activity to cleared areas having a minimum 
radius of ten feet measured from place of welding. 

G.  Blasting.  Contractor shall use electric caps only.  When blasting is necessary in slash 
areas, a watchperson equipped with shovel and a water-filled backpack can (5 gallon), 
with hand pump, shall remain in the immediate area for an hour after blasting has been 
completed. 

 
H.  Oil Filter and Glass Jugs.  Contractor shall remove from National Forest land all oily 

rags and used oil filters.  Contractor shall prohibit use of glass bottles and jugs on 
contract operations. 

 
I.  Reporting Fires.  As soon as feasible, after initial control action is taken, within 1 hr, 

the contractor shall notify Forest Service of any fires along roads or project area within 
designated contract. 

 
J.  Communications. Contractor shall furnish an agreed upon communication system 

connecting each operation with the designated Forest Service Dispatch Center.  The 
communications system shall be capable of contacting the designated Forest Service 
Dispatch Center within five (5) minutes of discovery of a fire in the Contractor’s 
operating area.  The communications system shall be operable during the Contractor's 
operation in the fire precautionary period. 

 
K.  Fire Patrol Person.  When required, the sole responsibility of the patrol person shall 

be to patrol the operation for prevention and detection of fires and to take suppression 
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action where necessary.  By agreement, one patrol person may provide patrol on this 
and adjacent projects. 

 
5.  EMERGENCY MEASURES   
 

The table set forth below establishes work restrictions and fire precautions that the 
Contractor must observe at each activity level.  The restrictions are cumulative at each 
level. 
 
Contractor shall conform to the limitations or requirements of Project Activity Level (PAL) 
obtained from Forest Service before starting work each day.  If practicable, Forest Service 
will determine the following day’s activity level by 4:00 PM each afternoon.  The 
Contractor can obtain the PAL for the following day by calling, after 4:00 PM, the 
following phone number (530) 627-3291.  Activity level may be changed at any time if, in 
the judgment of the Forest Service, fire danger is higher or lower than predicted and such 
change is consistent with forest management objectives.  The decision to change the 
activity level, and when, and how to take weather observations for that purpose, are within 
the discretion of Forest Service. 
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PROJECT ACTIVITY LEVELS 
 
Contractor & Forest Service may agree to a variance for operations at levels, B, C, D & E. 

 
 

Level Project Activity Requirements Additional Project Activity 
Requirements Using Hotsaw 

Technology (generally rotary heads 
operating at >1100 rpm)   

A Minimum required by Section 3 Same as Project Activity Requirements 
B 1.  Furnish fire patrolperson. A fire 

patrolperson is required for mechanical 
operations from cessation of operations 
until 2 hours after operations cease or 
sunset, which ever occurs first 

 
2. Tank truck or trailer shall be on or 

adjacent to landing (Section 3). 

Same as Project Activity 
Requirements. 

C 1. Fire patrolperson is required until sunset 
local time. 

 
2. The following operations are prohibited 

from 1:00 PM until 8:00 PM local time: 
  
a.  Blasting 

 

Operations are prohibited between 1:00 
PM and sunset local time.  Operations 
may continue if they meet the following 
requirements: 
1. A fire patrolperson is required for 

each piece of equipment until sunset 
local time.  

2. Provide periodic (once per hour) 
inspection of areas treated that day. 

3. Provide on-board self extinguishing 
fire suppression system on each piece 
of equipment capable of 
extinguishing any equipment related 
fire or provide a portable Class A fire 
suppression system capable of 
extinguishing a 20 foot by 20 foot 
wildland fire within five minutes of 
discovery. 1/ 

D All following activities may operate: 
 

1. Rubber tired skidding 
2. Chipping on roads or landings 
3. Cable yarding 
4. Loading of logs decked at landings 
5. Welding or cutting of metal only by 

special permit 

Same requirements as listed in  
PAL C: 
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6. Road maintenance 
7. Culvert installation 
8. Dirt moving 
9. Helicopter Yarding 
10. Hand slash disposal 
11. Chainsaw operations on landings and 

roadbeds 
 

All other operations may continue after 1:00 
PM local time, if they meet the following 
requirements: 

 
A fire patrolperson is required to walk all 
areas treated that day once per hour, until 
sunset local time. This includes chainsaw 
felling, metal track skidding, machines 
with chainsaw cutting heads and 
mastication equipment. 

Ev All following activities may operate: 
1. Hauling and loading of logs decked 

at landings  
2. Equipment at approved sites may be 

serviced. 
3. Roads:  Dust abatement or rock 

aggregate installation (does not 
include pit development) 

4. Chainsaw operation associated with 
loading 

 
All other operations may continue until 1:00 
PM local time when Contractor and Forest 
Service agree to variance. 

Operations are prohibited, except 
variances are permitted for operations 
until 1:00 PM local time when 
Contractor and Forest Service agree to 
additional precautions.  
 
Minimum requirements:  At this level, 
the following types of equipment shall 
be immediately available within one 
quarter mile of the activity to quickly 
reach and effectively attack a fire start:  
tractors, skidders or other equipment 
with a blade capable of constructing 
fireline, plus PAL level D requirements. 

E The following activities may operate: 
1. Hauling and loading of logs decked 

at landings 
2. Equipment at approved sites may be 

service. 
3. Roads:  dust abatement or rock 

aggregate installation (does not 
include pit development 

4. Chainsaw operation associated with 
loading 

Operations are prohibited 
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1/ Suppression system equipment minimum requirements:  100 feet of one inch hose, minimum 
discharge distance of 50 feet, minimum pressure 100 PSI at discharge orifice, and sustainable for 
a minimum of 5 minutes. 
 
6. REPORTING ALL WILD FIRES 

 
A.  Contractor's employees shall report all fires to any of the following Forest Service 

facilities and/or personnel listed below, but not necessarily in the order shown: 
 

 
Name 

Office Address 
and/or telephone 

Home address and/or 
telephone 

Dispatch Center    
Nearest FS Station    
Inspector    
COR    
District Ranger    
D.R. Designated Rep    
 
 When reporting a fire, provide the following information; 
  Your name; 
  Call back telephone number; 
  Project name; 
  Location; 
   Legal description (Township, Range, Section); and 
   Descriptive location (Reference point); 
  Fire Information; 
   Acres; 
   Rate of Spread; and 

Wind Conditions. 
 

B.  Contractor's Plan Regarding Personnel.  The Contractor shall, prior to commencing 
work, furnish the following information relating to key personnel  

Title Name Address and/or telephone 
Fire Patrolperson Identified at the post contract 

award 
 

   
 

 
Section 108. - PROSECUTION AND PROGRESS 

 
108.01  Commencement, Prosecution, and Completion of Work:  Add the following: 
 
Limit operations as follows: 

 
• Environmental Protection; See Subsection 107.10 for requirements. 
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• Limiting operation procedures for temporary traffic control are specified in Section 156. 

 
Perform no work except to maintain traffic control devices, erosion control devices, the roadway 
driving surface, and to control dust during the listed Federal holidays and surrounding days: 
 

● Memorial Day Weekend:  12:00 Noon Friday to 6:00 am Tuesday. 
● Independence Day:  12:00 Noon July 3 to 6:00 am July 5.   
 If July 4 falls on a weekend, Friday, or Monday, do not work the weekend. 
● Labor Day Weekend:  12:00 Noon Friday to 6:00 am Tuesday. 
● Thanksgiving:  12:00 Noon Wednesday to 6:00 am Monday. 
● Christmas/New Years Holiday:  12:00 Noon December 23 to 6:00 am January 2. 
 If December 23 or January 1 falls on a Monday, do not work the adjacent 

weekend and do not work on December 23.  If January 1 falls on a Friday, 
do not work the weekend. 

 
Schedule at least 2 non-work days out of every 14 calendar days.  The selected non-work days do 
not need to be consecutive, but they must be scheduled.  Provide at least 2 weeks notice before 
changing the scheduled days off. 
 
Exemptions to scheduled days off may be granted by written approval from the CO for specific 
project operations and/or for periods of limited duration. 
 
Add the following: 
 
A Notice to Proceed must be issued before commencement of any work.  The count of contract 
time will begin upon issuance of the Notice to Proceed and shall run continuously until final 
construction completion. 
 

Section 109. - MEASUREMENT AND PAYMENT 
 
109.02  Measurement Terms and Definitions. 
 
(m) Square yard.  Delete the text and substitute the following: 
 
(m) Square yard.  9 square feet.  Measure on a plane parallel to the surface being measured.  No 
deductions from the area computation will be made for individual fixtures having an area of 9 
square feet or less.  Do not measure overlaps. 
 
109.08  Progress Payments. 
 
(b) Closing date and invoice submittal date.  Delete the last sentence and substitute the 
following:   
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Submit invoices to the designated billing office by the 7th day after the closing date.  Invoices 
received by the designated billing office after the 16th day following the closing date will not be 
accepted for payment processing that month.  Include late, unprocessed invoice submittals in the 
following month's invoice. 
 
(e) Processing progress payment requests. 
 

(1) Proper invoices.  Delete the title and text and substitute the following: 
 

(1) Invoices received by the 7th day following the closing date. 
 

(a) Proper invoices.  If the invoice meets the requirements of Subsection 109.08(c), 
and the quantities and unit prices shown on the Contractor's invoice agree with the 
corresponding quantities and unit prices shown on the Government's receiving report, 
the invoice will be paid. 

 
(b) Defective invoices.  If the invoice does not meet the requirements of Subsection 
109.08(c), or if any of the quantities or unit prices shown on the Contractor's invoice 
exceed the corresponding quantities and unit prices shown on the Government's 
receiving report, the invoice will be deemed defective and the Contractor so notified 
according to FAR Clause 52.232-27(a)(2).  Defective invoices will not be corrected 
by the Government and will be returned to the Contractor within 7 days after the 
Government's designated billing office receives the invoice. 

 
Revise and resubmit returned invoices by the 18th day following the closing date.  The CO 
will evaluate the revised invoice.  If the invoice still does not meet the requirements of 
Subsection 109.08(c), the Contractor will be so notified according to FAR Clause 52.232-
27(a)(2), and no progress payment will be made that month.  Correct the deficiencies and 
resubmit the invoice the following month. 

 
If the revised invoice meets the requirements of Subsection 109.08(c), but still had quantities 
or unit prices exceeding the corresponding quantities and unit prices shown on the 
Government's receiving report, the Government's data for that item or work will be used.  
The Contractor's invoice, as revised by the Government's receiving report, will be forwarded 
for processing by the 23rd day following the closing date.  The Contractor will be notified by 
the 23rd day following the closing date of the reasons for any changes to the invoice. 

 
(2) Defective invoices.  Delete the title and text and substitute the following: 

 
(2) Invoices received between the 8th and 16th day following the closing date. 

 
(a) Proper invoices.  If the invoice meets the requirements of Subsection 109.08(d), and 
the quantities and unit prices shown on the Contractor's invoice agree with the 
corresponding quantities and unit prices shown on the CO's receiving report, the invoice 
will be deemed proper and forwarded for processing within 7 days of receipt. 
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(b) Defective invoices.  If the invoice does not meet the requirements of Subsection 
109.08(d), the invoice will be deemed defective, the Contractor so notified according to 
FAR Clause 52.232-27(a)(2), and no progress payment will be made that month.  Correct 
the deficiencies and resubmit the invoice the following month. 

 
If the invoice meets the requirements of Subsection 109.08(d), but has quantities or unit 
prices exceeding the corresponding quantities and unit prices shown on the Government's 
receiving report, the Government's data for that item of work will be used.  The Contractor's 
invoice, as revised by the Government's receiving report, will be forwarded for processing 
within 7 days of the Government's receipt of the invoice.  The Contractor will be notified of 
the reasons for any changes to the invoice. 

 
(f) Partial payments.  Add the following after the first paragraph: 
 
Partial payments for stockpiled manufactured material (aggregates) will be based on Contractor 
process control test results.  If test results show the material to be out-of-specification, or in 
“reject” where statistical evaluation procedures are used, no payment for stockpiled materials 
will be made. 
 

Section 152. - CONSTRUCTION SURVEY AND STAKING 
 

Construction Requirements 
 
152.02  General.  Delete the first paragraph and substitute the following: 
 
The Government will furnish to the Contractor one copy of each of the following information: 
 

• 3D coordinates and offset distance from centerline for subgrade and surface course 
finishing stakes at 50-foot maximum intervals and miscellaneous intermediate 
stations. 

 
• Slope stake books containing centerline grade and slope staking information at 

50-foot maximum station intervals and miscellaneous intermediate stations. 
 

• Computer listings containing:  horizontal alignment, vertical alignment, earthwork 
quantities, and staking details showing superelevation template data and slope 
information. 

 
The Government will provide files for downloading 3D data.  Following is the information that 
will be provided electronically: 
 

• 3D coordinates of control points. 
 

• 3D coordinates of grade finishing stakes. 



I-24 
CA ERFO 4(1), 6(1) 

SIX RIVERS - LOWER TRINITY 
 

• 3D coordinates of slope stakes 
 
The Government will perform the following: 
 

• Establish basic survey control points for vertical and horizontal control of the project. 
 
Delete the second sentence of the second paragraph and substitute the following: 
 
Reestablish missing terrain cross-section reference hubs, control points, and stakes before slope 
staking begins. Do not perform any on-site survey work until a practicable schedule of staking 
activities has been submitted to the CO. Provide a survey schedule according to Section 155. 
Include the dates and sequence of the staking requirement. 
 
152.03  Survey and Staking Requirements. 
 
(e) Centerline reestablishment.  Delete the text and substitute the following: 
 
Reestablish centerline from instrument control points.  The maximum spacing between centerline 
points is 25 feet when centerline curve radius is less than or equal to 250 feet.  When the 
centerline curve radius is greater than 250 feet, the maximum distance between centerline points 
is 50 feet.  Reestablish centerline as many times as necessary to construct the work. 
 
(f) Grade finishing stakes.  Delete the third paragraph and substitute the following: 
 
The maximum longitudinal spacing between stakes is 25 feet when the centerline curve radius is 
less than or equal to 250 feet.  When the centerline curve radius is greater than 250 feet, the 
maximum longitudinal spacing between stakes is 50 feet.  The maximum transverse spacing 
between stakes is 25 feet.  Reset grade finishing stakes as many times as necessary to construct 
the subgrade and each aggregate course.  Use brushes or guard stakes at each stake. 
 
(g) Culverts.  Delete the first paragraph and substitute the following: 
 
Verify, in the field, the approximate location of each individual culvert with the CO prior to 
surveying, designing, and staking culverts.  Use the “Guide for Designing and Staking Culvert in 
the Field”, dated January 9, 1996, issued by the U.S. Department of Transportation, Central 
Federal Lands Highway Division, Lakewood, CO, as a guide to the work in this section.   
 
Perform the following: 
 
(4)  Add the following: 

 
(a) For single skewed culverts, also submit a plotted field design cross-section, normal 
to roadway centerline, at each end section.  Plot the offset and elevation of natural 
ground at the end section and at all proposed template break points between centerline 
and the end section.  Ensure the template design embankment slope is not exceeded. 
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(b) For multiple skewed culverts, also submit a plotted field design cross-section, 
normal to roadway centerline, at the end sections (left and right) nearest to the 
shoulder.  Plot the offset and elevation of natural ground at the end section and at all 
proposed template break points between centerline and the end section.  Ensure the 
template design embankment slope is not exceeded. 

 
(5)  Add the following:   

 
Plot at a scale of 1:100. 

 
Add the following: 
 

(8)  When the field design has been approved, set culvert survey stakes, reference 
stakes, and stake inlet and outlet ditches to make the culvert, including end treatments 
(e.g., drop inlets) functional. 

 
(9)  Adjust slope stakes to provide for catch basins (and transitions into and out of catch 
basins) which correspond to the final culvert location and design.  If the culvert was 
moved from location shown in the plans, review the slope stakes in the vicinity of the 
plan location and adjust the slope stakes to remove the planned catch basin. 

 
(l) Miscellaneous survey and staking.  Delete the text and substitute the following: 
 
Perform all surveying, staking, recording of data, and calculations necessary for establishing the 
layout, control, and measurement required to construct the project.  Perform the work in such a 
manner as to ensure the contract work is constructed in the proper location and to the required 
tolerances.  Where staking increments are not identified, propose appropriate staking increments 
to the CO for acceptance. 
 

Measurement 
 
152.05  Delete the fourth paragraph and substitute the following: 
 
Do not measure miscellaneous survey and staking for payment. 
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Section 153. - CONTRACTOR QUALITY CONTROL 
 

Construction Requirements 
 
153.02  Contractor Quality Control Plan. 
 
(a) Process control testing.  Add the following: 
 
See Table 153-1 for schedule of minimum sampling and testing for process control.  Where no 
minimums are specified, submit proposed tests to be performed and the proposed sampling and 
testing frequencies. 
 
For aggregates and/or aggregate/asphalt mixtures accepted under Subsection 106.03, sample and 
test for conformity with the Certification a minimum of one time per pay item. 
 
(b) Inspection/control procedures. 
 

(3) Production phase.  Add the following: 
 

(d) Inspect the work, materials or assemblies accepted under Subsection 106.03 to 
ensure that all the work and materials comply with contract requirements.  Furnish 
the results of the work inspection, along with the product certification or commercial 
certification as applicable, to the CO prior to incorporating the materials into the 
work. 

 
(c) Description of records.  Add the following: 
 
Identify the format for reporting test results, materials certifications and the procedures to be 
used to maintain inspection records. 
 
(d) Personnel qualifications. 
 

(1)  Add the following: 
 

Designate a Quality Control Supervisor (QCS) whose primary responsibility is managing the 
inspection system. The QCS may be the Contractor's Superintendent. Designate a QCS who 
is experienced to perform and supervise all work inspection, sampling and testing.  The QCS 
will monitor all phases of the work and identify deficiencies and take appropriate corrective 
action. 

 
Add the following: 
 

(3) Personnel assigned to sampling or testing will have 1 year or more of recent job 
experience in the type of sampling and testing required by the contract, and the following: 
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(a) NICET Level II certification in highway materials, or State (SHA) or industry 
certification-related sampling and testing equivalent to their intended responsibilities. 

 
(b) WAQTC or other nationally accepted certification program for intended 
sampling and testing responsibilities. 

 
or 

 
(c) Current or previous employment by an AASHTO accredited laboratory 
performing sampling and testing equivalent to their intended responsibilities. 

 
(d) Demonstrated proficiency or successful testing of one or more proficiency 
samples may be substituted for basic qualifications pending verification of test 
results. 

 
153.03  Testing.  Delete the title and text and substitute the following: 
 
153.03  Sampling and Testing.  Perform the work required by Table 153-1 and by the accepted 
Quality Control Plan. 
 
(a) Acceptance sampling.  Acceptance sampling schedules and times or locations will be 
provided by the CO.  Use a procedure for random sampling.  In addition, sample any material 
that appears defective or inconsistent with similar material being produced, unless such material 
is voluntarily removed and replaced or otherwise corrected. 
 
(b) Testing.  Furnish a laboratory equipped with all test equipment necessary to satisfy the 
requirements of the contract.  Ensure test equipment has been checked, calibrated, standardized 
and/or otherwise verified in accordance with AASHTO and ASTM standards by an individual 
qualified to do this work.  Ensure mobile laboratories receive an equipment inspection after the 
laboratory has been moved to its permanent location on the project site and anytime it is moved 
thereafter.  Inspect equipment within 45 days of actual use in project testing and at least once a 
year thereafter.  Do not use equipment that has not been inspected or is found to be deficient.  
Mark deficient equipment and take it out-of-service until it is repaired or replaced and shown by 
subsequent inspection to perform as required.  Maintain records documenting these inspections 
in the laboratory.  Provide certification(s) stating the equipment conforms to testing requirements 
and provide evidence of current inspection. 
 
The CO may require the Contractor to perform testing to demonstrate acceptable equipment and 
an acceptable level of technician competence.  The CO may also check equipment and inspection 
records to verify condition.  Repair or replace equipment not meeting applicable requirements.  
Keep laboratory facilities clean and maintain equipment in proper working condition.  Provide 
the CO unrestricted access to the laboratory for inspection and review. 
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(c) Certifications.  For materials accepted by certification in accordance with 106.03, review all 
certifications to insure compliance with the requirements of the contract prior to incorporating 
materials into the work and provide a signed copy of the reviewed certification(s) to the CO. 
 
 
153.04  Records.  Add the following to the first paragraph: 
 
When tests are on material being incorporated into the work, report test results within the 
reporting times indicated in the sampling and testing requirements at the end of each section or 
as specified in the contract. 
 
Add the following to the second paragraph: 
 
Detailed inspection results including deficiencies observed and corrective actions taken. 
 
153.05  Acceptance.  Add the following: 
 
If chronic deficiencies are noted in the Contractor's inspection or testing systems, the CO may 
order supplemental inspection and/or testing to be performed.  The Government will charge to 
the Contractor all costs associated with such supplemental inspection or testing. 
 
Delete the text for Measurement and Payment and substitute the following: 
 

Measurement 
 
153.06  Contractor quality control will be measured by the lump sum. 
 

Payment 
 
153.07  The accepted quantity, measured as provided above, will be paid at the contract price per 
unit of measurement for the pay item listed below that is shown in the bid schedule.  Payment 
will be full compensation for the work prescribed in this Section.  See Subsection 109.05. 
 
The Contractor quality control lump sum will be paid as follows: 
 

(1) 25 percent of the lump sum, not to exceed 0.5 percent of the original contract 
amount, will be paid after all testing facilities are in place, qualified sampling and 
testing personnel have been identified, and the work being tested has started. 

 
(2) Payment for the remaining portion of the lump sum will be prorated based on the 

total work completed.
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Table 153-1 
Schedule of Minimum Sampling and Testing For Process Control 

(to be performed by the Contractor) 
 
Section(s):  204, 208, 209. 

Material Property or 
Characteristic Test Method or Specification Frequency Sampling Point 

Classification and 
Moisture/Density 

AASTHO M 145 
AASHTO T 99 or  
AASTHO T 180  
(minimum of 5 proctor points). 

1 per material/type. Source of material. 

In-place density and 
moisture content 

AASHTO T 310 2 per lift, but not less 
than 2 every 1000 cubic 
yards. 

Compacted embankment, 
subgrade as applicable. 

Embankment 
Construction 
 
Composition of 
Roadbed in Cuts 

R-value AASHTO T 190 
(Tested by FHWA Central Lab). 

1 per 2500 feet, or 
change in material type. 

Sample depth: 
0-12 inches. 

Classification and 
Moisture/Density 

AASTHO M 145 
AASHTO T 99 or  
AASTHO T 180  
(minimum of 5 proctor points). 

1 per material/type. Source of material. Bedding/Backfill 
for Structures and 
Culvert Pipe 

In-place density and 
moisture content 

AASHTO T 310 1 per 50 feet/lift.  
Minimum 2 per lift. 

Compacted bedding or 
backfill as applicable. 
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Table 153-1 
Schedule of Minimum Sampling and Testing For Process Control 

(to be performed by the Contractor) 
 
Section(s):  255. 

Material Property or Characteristic Test Method or 
Specification Frequency Sampling Point 

Gradation and liquid limit AASHTO T 11 
AASHTO T 27 
AASHTO T 89 
AASHTO T 90 

1 per material/type Source of material 

Moisture Density AASHTO T99,  
Method C (1) 

1 per material/type Source of material 

Select wall backfill 
704.13(a) and Wall 
backfill 704.13(b) 

In-place density and 
moisture content 

AASHTO T 310 For MSE walls:  1 per 
1-foot lift per 250-feet 
of wall length  
(minimum of 2 per lift) 

Compacted backfill 

(1) A minimum of 5 points are required for moisture density test. 
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Table 153-1 
Schedule of Minimum Sampling and Testing For Process Control 

(to be performed by the Contractor) 
 

Section(s):  404. 

Material Property or Characteristic Test Method or 
Specification Frequency Sampling Point 

Compaction ASTM D2950 Once per lift. In place, after 
compaction 

Placement temperature Thermometer As directed Behind laydown 
machine 

Minor Hot Asphalt 
Concrete 

Surface tolerance Straight edge During and after 
compaction 

See Subsection 
401-16 
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Section 154. - CONTRACTOR SAMPLING AND TESTING 
 

Construction Requirements 
 
154.02  Sampling.  Add the following: 
 
Perform the initial curing of all concrete test cylinders.  Provide for transporting the cylinders to 
the FHWA-Central Federal Lands Highway’s Laboratory unless other testing facilities are 
authorized by the CO. 
 
Label each concrete mold with the name and number of the Project, the cylinder number, date 
molded, location of the sample, and the test age (i.e. – 7, 14, or 28 days).  Label the mold after 
casting and the cylinder after stripping to ensure the sample can be identified throughout the 
entire curing process. 
 
Provide the required cylinder molds. 
 
154.03  Testing  Add the following: 
 
Where Process Control Sampling and Testing frequencies in Table 153-1 are identical to the 
Sampling and Testing Tables for all applicable work the Process Control Samples may be used 
for acceptance. 
 
Add the following subsection: 
 
154.03B  Field Laboratory (Contractor-Furnished).  Furnish a laboratory equipped with all 
test equipment necessary to satisfy the requirements of the contract. 
 
The sampling and testing services of a commercial laboratory meeting or exceeding the 
requirements described herein may be used if all contract sampling and testing requirements are 
satisfied by the use of the commercial facility. 
 
Ensure test equipment has been checked, calibrated, standardized and/or otherwise verified in 
accordance with AASHTO and ASTM standards by an individual qualified to do this work.  
Ensure mobile laboratories receive an equipment inspection after the laboratory has been moved 
to its permanent location on the project site and anytime it is moved thereafter.  Inspect 
equipment within 45 days of actual use in project testing and at least once a year thereafter.  Do 
not use equipment that has not been inspected or is found to be deficient.  Mark deficient 
equipment and it take out-of-service until it is repaired or replaced and shown by subsequent 
inspection to perform as required.  Maintain records documenting these inspections in the 
laboratory.  Provide certification(s) stating the equipment conforms to testing requirements and 
provide evidence of current inspection. 
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The CO may require the Contractor to perform testing to demonstrate acceptable equipment and 
an acceptable level of technician competence.  The CO may also check equipment and inspection 
records to verify condition.  Repair or replace equipment not meeting applicable requirements.  
Keep laboratory facilities clean and maintain equipment in proper working condition.  Provide 
the CO unrestricted access to the laboratory for inspection and review. 

 
 

Section 155. - SCHEDULES FOR CONSTRUCTION CONTRACTS 
 

Construction Requirements 
 
155.02 General.  
Delete the last sentence of the second paragraph and substitute the following: 
 
Do not begin any on-site work unless a preliminary construction schedule has been submitted to 
the CO. 
 
Delete the first sentence of the third paragraph and substitute the following: 
 
Use the Critical Path Method (CPM) described below to develop the construction schedule for 
the total contract work. 
 
Delete the last sentence of the last paragraph and substitute the following: 
 
Show completion of work within the contract time for the baseline schedule. 
 
155.03 Bar Chart Method (BCM). Delete the Subsection. 
 
155.04 Critical Path Method. Add the following after the first sentence of the first paragraph: 
 
Use an approved computer program version of the Critical Path Method (CPM) described below 
to develop the construction schedule for the total contract work. Provide a copy of the program 
and the baseline schedule on individual compact discs to the CO for use during the contract.  The 
CO will return all program compact discs to the Contractor upon completion of the contract. 
 
155.05 Written Narrative.     
 
(e) Delete the sentence and add the following: 
Describe the work days per week, holidays, number of shifts, and the normal hours per shift for 
each activity. 
 
Add the following: 
 
(j)  List anticipated monthly and cumulative contract earnings (including, for schedule updates, 
any contract modifications) for each month from the beginning of construction operations 
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through the completion of the work. Calculate and list each months anticipated earnings through 
the close of business on the date provided by the CO as the cut-off date for monthly progress 
estimates. 
 
155.06 Schedule Updates. Delete the first sentence of the second paragraph and insert the 
following: 
 
Provide 3 hard copies of the revised schedule and an electronic version of each revised schedule 
on compact disk to the CO for acceptance at least every 30 days or when: 
  
Add the following: 
 
On each update provide, to the nearest full day, accurate start and completion data for completed 
activities.  If requested by the CO, provide signed and accepted daily reports to verify submitted 
schedule data.  
 
Provide an explanation for any changes in operations that cause the schedule to surpass the 
completion date of the contract.   
 
Allow 7 days after receipt for acceptance of the updated construction schedule or a return for 
revisions. 
 

Section 156. - PUBLIC TRAFFIC 
 

Construction Requirements 
 
156.03  Accommodating Traffic During Work.  Delete the last two sentences of the first 
paragraph and substitute the following: 
 
Submit situation-specific traffic control implementation drawings and alternate traffic control 
proposals according to Subsection 104.03 for acceptance at least 14 days before intended use. 
 
156.04  Maintaining Roadways During Work. 
 
(a) Add the following: 
 
Do not construct diversions outside of the clearing limits or use alternate route detours without 
the approval of the CO. 
 
156.06  Limitations on Construction Operations. 
 
(c) Delete the first sentence and substitute the following: 
 
For alternate one-way traffic control, provide a minimum lane width of 9 feet. For two-way 
traffic control, match the existing site conditions. 
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(i) Delete the text and substitute the following: 
 
Route 6N06 will not be permitted to be completely closed. Limit construction-caused delays to 
public traffic to a maximum of 1 hour per passage through the project. Allow traffic to pass 
without delay from 9:00pm to 8:00 am and from 12:00pm to 1:00pm. 
 
Route 7N02 M.P. 1.0 will not be permitted to be completely closed. Limit construction-caused 
delays to public traffic to a maximum of 1 hour per passage through the project. Allow traffic to 
pass without delay from 9:00pm to 8:00 am and from 12:00pm to 1:00pm. 
 
Route 7N02 M.P. 1.8 may be completely closed to public traffic. Complete closure is limited to 
the hours of 8:00am to 12:00pm and 1:00pm to 9:00pm Allow traffic to pass without delay from 
9:00pm to 8:00 am and from 12:00pm to 1:00pm. 
 
Route 7N26 may be completely closed to public traffic. Complete closure is limited to the hours 
of 8:00am to 12:00pm and 1:00pm to 9:00pm. Allow traffic to pass without delay from 9:00pm 
to 8:00 am and from 12:00pm to 1:00pm. 
 
Route 8N03 may be completely closed to public traffic. Complete closure is limited to the hours 
of 8:00am to 12:00pm and 1:00pm to 9:00pm. Allow traffic to pass without delay from 9:00pm 
to 8:00 am and from 12:00pm to 1:00pm.  However, Route 8N03 must remain open from 
October to December for the Forest Service to access Horse Linto Creek. 
 
If the contractor chooses to work on multiple routes at the same time, only one route may be 
completely closed. Complete closures are limited to the hours of 8:00am to 12:00pm and 1:00pm 
to 9:00pm. Allow traffic to pass without delay from 9:00pm to 8:00 am and from 12:00pm to 
1:00pm. 
 
(j) Add the following: 
 
Limit the length of area affected as approved by the CO.  See Subsection 108.01 for limitations 
on work. 
 
Add the following: 

 
(k) The authority to delay traffic or close the road will be contingent upon strict adherence to the 
advanced notification and posting of information regarding road closures, and upon maintenance 
of satisfactory road conditions for the passage of traffic through the work zone when closures 
aren’t necessary.  
 
Provide access, with a minimum width of 9 feet, through the work zone to emergency vehicles, 
including those carrying County, State, and U.S. Government personnel responding to 
emergencies, immediately upon arrival at the job site. Be prepared at all times to cease 
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construction operations immediately and restore the roadway so that passage can be provided to 
emergency vehicles anytime regardless of the traffic control plan in effect.  
 
The intent of the road closure is to allow the contractor to work uninterrupted from public traffic 
to facilitate the major grading (i.e. major cut/fill construction, culvert installation requiring deep 
trenching or excavation, and retaining wall construction). Close coordination between the 
contractor, the Forest District Engineer and the local residents is required to avoid conflicts.  
 
Notify the CO and the U.S. Forest Service District Engineer two weeks prior to any planned road 
closures and when any major changes to existing traffic control operations are anticipated.  
 
The public must be notified of potential delays caused by construction. Notify the public 
according to Subsection 156.08. 
 
156.08 Traffic and Safety Supervisor. Delete the second sentence and substitute the following: 
 
The Traffic and Safety Supervisor may be the Contractor’s Superintendent. 
 
Add the following: 
 
(i) Develop a public information plan to be approved by the CO prior to beginning of 
construction, and provide these services on an ongoing basis throughout construction. The 
information plan shall include, but is not limited to, preparing and placing notices in the local 
newspaper detailing the anticipated road closure schedule. 
 

Section 157. - SOIL EROSION CONTROL 
 

Construction Requirements 
 
157.03  General.  Delete the second paragraph and substitute the following: 
 
The erosion control/water quality supervisor may be the Contractor’s Superintendent. 
 
The erosion control/water quality supervisor will be responsible for implementing all of the 
erosion control measures for Routes 6N06, 7N02 M.P. 1.0, 7N02 M.P. 1.8, 7N26, and 8N03.  
 
Standard erosion control devices are provided in the contract.  Detail site-specific measures for 
controlling erosion and submit to the CO for acceptance prior to implementation.  Provide 
working drawings and associated data that do not exceed 24 by 36 inches in size.  Allow 7 days 
for acceptance of the drawings or a return for corrections.  Include the following in the detailed 
design: 
 

(1) Address contractual requirements for storm water runoff permits, environmental 
commitments, and other permit requirements here or in Subsection 107.01 or 107.10. 
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(2) Location of each proposed erosion control measure. 
 

(3) Type of each erosion control measure. 
 

(4) Quantities and estimated unit costs of proposed temporary erosion control devices to 
be implemented during construction. 

 
(5) A schedule detailing coordination of erosion control measures with the various 

construction operations or stages.  Include the furnishing, installation, maintaining, 
and removing of temporary devices and the installation of permanent erosion control 
features. 

 
(6) A schedule outlining the proposed schedule of clearing and grubbing, excavation, 

embankment, and culvert operations such that the area of disturbed or erodible 
material is minimized.  Schedule the work such that temporary and permanent erosion 
measures can be incorporated at the earliest practical time. 

 
(7) Construction methods used in various items of work to minimize erosion. 

 
Add the following: 
 
At least 5 days prior to the preconstruction conference, designate in writing an Erosion Control 
Supervisor who is responsible for implementing the requirements of this Section.  Do not 
designate the project superintendent as the Erosion Control Supervisor. 
 
When temporary erosion control measures are required due to the Contractor's negligence, 
carelessness, or failure to install permanent controls as part of the work in a timely manner, 
provide temporary measures at no cost to the Government. 
 
157.12  Inspection and Reporting.  Add the following: 
 
Monitor the turbidity of waters adjacent to the project.  Take turbidity measurements using an 
HF-DRT 15CE turbidimeter or equivalent upstream of the project and 500 feet downstream of 
the area of the highest turbidity.  If the measurements show an increase of 10 NTU or more, 
immediately suspend operations in the vicinity of the problem area and modify the erosion 
control measures to eliminate the cause of the high turbidity.  Include turbidity readings, 
locations, and actions taken, if any, in inspection reports.  Also provide documentation of meter 
calibration. 
 
157.14  Acceptance.  Add the following: 
 
Soil erosion control will be evaluated under Subsection 106.02 based on the demonstrated ability 
of the erosion control measures to result in minimal soil erosion, sedimentation and/or siltation, 
and turbidity increases within or adjacent to the project limits. 
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Section 158. WATERING FOR DUST CONTROL 
 

158.03 General. Add the following: 
 
Water for construction may be obtained from the following locations: 
  

 Project Routes  Water Source Location 
 6N06 MP 1.90  Madden Creek is the nearest source of water.  It is at MP 1. 

7N02 MP 1.00 -  Possibility of getting water at Coon Creek (MP 1.2), if not there 
then from Willow Creek community water. 

7N02 MP 1.80  Same as MP 1.00. 
7N26 MP 7.96 Hawkens Creek and the community of Hakins Bar. (7 to 10 mile 

haul) 
8N03 MP 0.76  Horse Linto Creek (about 2 miles down 8N03) may be possible, 

otherwise same as 7N02. 
 
There may be other opportunities for water sources, such as creek crossings where temporarily 
blocking a culvert may provide a suitable water source. These opportunities may be requested by 
the contractor, but shall require the approval of the CO. 

 
Section 201. – CLEARING AND GRUBBING 

 
Construction Requirements 

 
201.06 Disposal.  Delete the first sentence and substitute the following: 
 
All merchantable timber will remain the property of the Government and will be decked at a 
nearby location as approved by the CO. 

 
Section 203. - REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 
Construction Requirements 

 
203.03  Salvaging Material.  Add the following: 
 
Use care to prevent damage to existing concrete barrier scheduled for salvage along Routes 6N06 
MP 1.92, 7N02 MP 1.8, 7N26 MP 7.96, and 8N03 MP 0.76. Existing concrete barrier scheduled 
for salvage shall be placed along the outside edges of existing turnouts adjacent to the project 
sites. 
 
203.05  Disposing of Material. 
 
(a) Remove from Project.  Add the following: 
 
Secure environmental clearances according to Subsection 107.10. 
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(b) Burn.  Delete the text. 
 
(c) Bury.  Delete the first paragraph and substitute the following: 
 
Bury debris in trenches or pits in approved areas within the right-of-way.  Do not bury debris 
inside the roadway prism limits, beneath drainage ditches, in any area subject to free-flowing 
water, or in areas where structure foundations are to be constructed. 
 

Payment 
203.08 Add the following: 
 
All costs to remove and deliver salvaged concrete barrier is to be paid for under Bid Item 20302-
1300, Removal of guardrail, concrete barrier. 
 

Section 204. - EXCAVATION AND EMBANKMENT 
 

Construction Requirements 
 
204.14 Disposal of Unsuitable or Excess Material. Delete the first sentence and substitute the 
following: 

 
Dispose of unsuitable or excess waste material legally off the project, or with approval from the 
CO and in coordination with the Forest Engineer. 
 
Add the following: 
 
Secure environmental clearances according to Subsection 107.10. 
 

Payment 
 
204.17  Add the following: 
 
Payment for Item 20401 is limited to ten percent of the plan quantity of excavation in the cut 
until the slope rounding in that cut is completed. 
 

Section 253. - GABIONS AND REVET MATTRESSES 
 

Construction Requirements 
 
253.03  General.  Delete the first sentence and substitute the following: 
 
Survey according to Section 152 and verify the limits of the structure. 
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Add the following: 
 
Submit samples of rocks to the CO for approval prior to installation. 
 
253.05  Structure Erection.  Add the following to the first paragraph: 
 
For gabion structures, grade the foundation for a width equal to the width of the gabion plus 2 
feet.  Where gabions are set on rocky foundations, place 6 inches of select granular backfill 
under the baskets. 
 
253.07  Backfilling.  Delete the second sentence and substitute the following: 
 
Concurrently with the cell filling operation, backfill the area behind the gabion structure with 
unclassified borrow according to Subsection 209.10. 
 
253.09  Acceptance.  Delete the sixth paragraph and substitute the following: 
 
Structure excavation and unclassified borrow will be evaluated under Section 209. 
 

Section 255. - MECHANICALLY STABILIZED EARTH WALLS 
 
Delete the text of this Section and substitute the following: 
 

Description 
 
255.01  This work consists of furnishing, and constructing mechanically stabilized earth (MSE) 
walls with geogrid reinforcement according to the details shown on the plans. 
 
Materials 
 
255.02  Conform to the following Section and Subsections: 
 

Foundation fill 704.01 
Select wall backfill 704.13(a) 
Wall backfill 704.13(b) 
Plastic pipe 706.08(d) 
Permanent rolled erosion control products 713.18 
Geotextile 714.01 
Geocomposite sheet drain 714.02(b) 
Geogrid 714.03 
Mechanically stabilized earth wall material 720.01 

 
Construction Requirements 
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255.03 General.  Survey and stake the MSE wall locations, according to Section 152, prior to 
purchasing wall materials or submitting drawings for temporary shoring. Allow the CO the make 
adjustments in the wall location if required. Re-stake the wall if required by the CO.  Prepare and 
submit preliminary installation drawings for MSE walls according to Subsection 104.03.  
Drawings will include existing terrain cross-sections and elevations of MSE walls.  Do not 
disturb the existing ground at wall locations until existing terrain data has been acquired, 
incorporated into the preliminary drawings, and the CO has approved the drawings.   
 
MSE wall design has been completed by the Government, per the plans and available 
geotechnical report(s).  Table 255-1 lists available geotechnical report(s).  General soil, rock 
strata descriptions, and indicated boundaries are based on engineering judgment and 
interpretation of available subsurface information, and may not reflect actual variation in 
subsurface conditions between borings and samples.  The information has been prepared and is 
intended for Government design purposes.  It is listed here for the purpose of providing intended 
users with access to the same information available to the Government. 

 
Table 255-1 

Available Geotechnical Reports 
Title Author Date 

Six Rivers – Lower Trinity 
ERFO Repairs, Report No. 
CA-FE-0004-07-01 

Justin Henwood, FHWA 
CFLHD 

May, 2007 

 
 
Perform the work under Section 208.  Grade the foundation to a width equal to the length of 
reinforcing mesh or strips plus 20 inches.  Excavate into bedrock or boulders, as necessary, to 
obtain the required base width.  Excavate using equipment capable of removing foundation and 
backslope materials while preventing any material to escape outside the construction limits.  
Excavate any loose, soft, or otherwise unsuitable material present at foundation grade of the wall 
and replace with foundation fill in horizontal layers. Construct foundation fill layers that do not 
exceed 6 inches in depth.  Compact the MSE wall foundation according to Subsection 204.11. 
 
(a) Temporary shoring.  When required, design temporary shoring using one of the methods 
described in the California Trenching and Shoring Manual current at time of contract award.  
The manual is available from the California Department of Transportation or online at: 
 

www.dot.ca.gov. 
 
Prepare and submit drawings according to Subsection 104.03. Furnish design calculations and 
supporting data in sufficient detail to permit a structural and safety review of the proposed 
design. Show all information necessary to allow the design of all components to be checked 
independently. When manufactured parts are shown as the temporary shoring, provide catalog or 
equivalent data indicating the devices recommended safe load capacity. Do not start construction 
of any temporary shoring until the CO has accepted the drawings. 
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255.04  Wall Erection.   
 
(a) Facing Unit Installation. Place the first course of welded wire mesh facing units with the 
horizontal legs resting on the foundation material.  Verify that the facing units are level from end 
to end and from front to back.  Overlap the horizontal wire extensions of front faces of adjacent 
facing units a minimum of 4 inches.  Tie vertical wires of adjacent facing units together with tie 
wire or cable ties to maintain alignment.  Use a string line or equivalent to align straight sections 
of the wall.  Place permanent erosion control matting inside the biaxial geogrid reinforcement 
wrap.  Place subsequent courses of facing units on previous courses, at a setback, as shown on 
the design drawings.  Stagger the vertical joints between facing units of adjacent rows and layers 
by at least 4 feet.  Align subsequent courses of facing units using a string line or equivalent 
method that is independent of the final positions of the underlying course of facing units. 
 
(b) Geogrid Reinforcement Placement.  Place uniaxial (primary) geogrid reinforcement 
elements horizontally on compacted fill at elevations and dimensions shown on the design 
drawings.  Orient reinforcement elements with the highest strength axis perpendicular to the 
front wall face.  Spliced reinforcement connections between shorter pieces of reinforcement will 
not be allowed.  Prior to placing fill over reinforcement, place the biaxial (secondary) geogrid 
reinforcement, place the permanent erosion control matting, place the next course of wall units, 
pull the reinforcement taut, and anchor the reinforcement.  Allow a sufficient length of biaxial 
(secondary) geogrid reinforcement and permanent erosion control matting at the wall face for the 
wrap and lap length.  After placement of the geogrid reinforcement, permanent erosion control 
matting, and any required face wrap, place wire support struts on 24 inch centers (maximum), as 
shown on the detail drawings.    
 
(c) Backfill Placement.  Backfill the reinforced volume with select wall backfill in compacted 
lifts not to exceed 6 inches where hand compaction is used or in compacted lifts not to exceed 9 
inches where heavy compaction equipment is used.  Use only hand operated compaction 
equipment within 3 feet of the front face of the wall.  Place, spread, and compact select wall 
backfill over the reinforcement in a manner that prevents development of slack in the 
reinforcement.  Compact select wall backfill according to Subsection 204.11.  Ensure that no 
voids exist below the reinforcing elements.   
 
Do not damage or disturb the facing or reinforcing elements.  Do not operate equipment directly 
on top of the reinforcing elements.  Remove and replace all damaged, misaligned, or distorted 
wall components. 
 
Backfill and compact behind the reinforced volume with wall backfill according to Subsections 
204.10 and 204.11.  At the end of the day’s operation, slope the last lift of fill away from the wall 
face to direct surface runoff away from the wall face.  Do not allow surface runoff from adjacent 
areas to enter the wall construction area. 
 
Terminate wire-face wall at the beginning and end of each lift with a return of the wall facing a 
minimum of 4 feet into the backfill, as detailed in the design drawings.   
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(d) Construction Tolerances.  Construct the wire-faced wall and components to have the ability 
to compress up to 2 inches at each layer of reinforcement without creating outward bulging of 
the facing elements.  Construct the wall and components to meet Table 255-2: 

 
Table 255-2 

Wire Faced Wall Construction Tolerances 

Description Requirement 

Wall batter Within 2.0 inches per 10.0 feet of wall height 
and 1% for the overall wall height 

Wall height Within 1.0 inch per 10.0 feet of wall height and a 
maximum of 4.0 inches 

Horizontal and vertical 
alignment 

Within 2.0 inches at any point in the wall when 
measured with a 10 foot straightedge  

Reinforcement elevation 

Within 2.0 inches of the design elevation and 
within 2.0 inches above the corresponding 
connection elevation at the wall face.  Do not 
place reinforcement below corresponding 
connection elevation. 

Reinforcement inclination Within 2% from horizontal 
 
255.05  Drainage.  Subsurface drainage is required.  Install the drainage system as shown in 
drawing detail “MSE Wall Drainage, DETAIL 255-51”.  The CO may require supplemental 
drainage when seepage is identified in the excavation. 
 
255.06  Acceptance.  Structure excavation will be evaluated under Section 208. 
 
Select wall backfill and wall backfill will be evaluated under Subsection 704.13.  Foundation fill 
will be evaluated under Subsection 704.01. 
 
Material for mechanically stabilized earth walls, plastic pipe, permanent erosion control matting, 
geotextiles, geocomposite sheet drains, and geogrid listed under Subsections 706.08, 713.18, 
714.01, 714.02, 714.03 and 720.01 will be evaluated under Subsections 106.02 and 106.03. 
 
Construction of mechanically stabilized earth wall will be evaluated under Subsections 106.02 
and 106.04. 
 

Measurement 
 
255.07  Measure mechanically stabilized earth walls by the square foot of vertical projected front 
wall face.  Do not measure the following for payment: select wall backfill, wall backfill, facing 
forms, permanent erosion control matting, uniaxial (primary) and biaxial (secondary) geogrid 
reinforcement, temporary shoring, drainage system, and returns at the ends of each lift. 
 
Measure foundation fill under Section 208. 
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Measure structure excavation under Section 208. 
 

Payment 
 
255.08  The accepted quantities, measured as provided above, will be paid at the contract price per 
unit of measurement for the pay item listed below that is shown in the bid schedule.  Payment will 
be full compensation for the work prescribed in this Section.  See Subsection 109.05. 
 
Payment at the unit bid price for the Section 255 pay items included in the bid schedule is full 
compensation for wall construction to a depth not exceeding 5 feet below the lowest elevation 
shown on the plans for each MSE wall structure.  MSE wall construction includes structural 
backfill, wall elements, and all other costs associated with the wall installation.   
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Table 255-7 
Sampling and Testing Requirements 

Material or 
Product 

Type of 
Acceptance 
(Subsection) 

Property or 
Characteristic 

Test Methods or 
Specifications 

Sampling 
Frequency Point of 

Sampling 
Split 

Sample 
Reporting 

Time 

Classification AASHTO M145 1 per soil type Source of 
material Yes 

Before 
using in 

work 

Gradation AASHTO T27 & T11 1 per soil type Source of 
material Yes 

Before 
using in 

work 

Moisture density 

AASHTO T 180 
Method D (1), or 
AASHTO T99, 

Method C (1) 

1 per soil type Source of 
material Yes 

Before 
using in 

work 

Backfill Measure and 
tested for 
conformance 
(106.04) 

Compaction 
AASHTO T 310 or 

other approved 
procedures 

2 per lift In place --- 
Before 
using in 

work 
(1) A minimum of five points per proctor.
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Section 308. - MINOR CRUSHED AGGREGATE 
  
308.05 Compacting and Finishing Crushed Aggregate. 
(a) Roadway aggregate. 
 (2) Method 2. Delete the first sentence and substitute the following: 
  

Adjust the moisture content to a level suitable for compaction.  Fill the interstices around 
the rock with earth or other fine material as practical.  Use compression type rollers at 
speeds less than 6 feet per second and vibratory rollers at speeds less than 3 feet per 
second.  Compact each layer of material full width until there is no visible evidence of 
further consolidation. 

 
 
 
308.06  Acceptance  Delete the second paragraph and substitute the following: 
 
Construction of roadway aggregate courses will be evaluated under Subsections 106.02 and 
106.03.  Method 2 compaction will be evaluated under Section 106.02.  Materials that do not 
meet the approved certification will be considered unacceptable. 
 
Delete Table 308-1 
 
 
 

Section 404. - MINOR HOT ASPHALT CONCRETE 
 
Table 404-1 Sampling and Testing Requirements. 
 
Add footnote (1) after Compaction in the “Property or Characteristic” column: 
 
(1) When directed, verify density by taking core samples from the compacted pavement according to AASHTO T230 
Method B.  Fill and compact the sample holes with asphalt concrete mixture. 
 

Section 409. - ASPHALT SURFACE TREATMENT 
 

Construction Requirements 
 
409.10  Fog Seal.  Add the following after the first sentence: 
 
Unless otherwise noted on the plans, dilute the specified emulsion one part water to one part 
emulsified asphalt. 
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Measurement 
 
409.14  Add the following: 
 
Measure fog seal including water added for dilution. 
 
Indicate a breakdown of total emulsion and water added on the load invoices supplied to the CO 
for payment. 
 

Section 411. - ASPHALT PRIME COAT 
 

Description 
 
411.01  Delete the second paragraph and substitute the following: 
 
Prime coat asphalt grade is designated as shown in AASHTO M 140 or AASHTO M 208 for 
emulsified asphalt; AASHTO M 81 or AASHTO M 82 for cut-back asphalt; or Subsection 
702.03(e) for other emulsified asphalts 
 

Measurement 
 
411.08  Add the following after the second paragraph: 
 
Indicate a breakdown of total emulsion and water added on the load invoices supplied to the CO 
for payment. 
 

Section 412. - ASPHALT TACK COAT 
 

Description 
 
412.01  Delete the text and substitute the following: 
 
This work consists of applying an emulsified asphalt or hot asphalt cement tack coat. 
 
Tack coat emulsified asphalt grade will meet AASHTO T 140 or AASHTO T 208. 
 
Tack coat asphalt cement grade will meet AASHTO M 20, M 226, or M 320 
 

Measurement 
 
412.08  Add the following after the second paragraph: 
 
Indicate a breakdown of total emulsion and water added on the load invoices supplied to the CO 
for payment. 
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Section 602. - CULVERTS AND DRAINS 
 

Construction Requirements 
 
602.03  General. Add the following: 
 
Do not use precast units unless included in the plans or approved by the CO. 
 

Measurement 
 
602.09 Add the following: 
 
Measure pipe anchor assemblies under Section 606. 
 

Section 609. – CURB AND GUTTER 
 

Measurement 
 
609.10  Add the following: 
 
No separate measurement will be made for the asphalt mixture included in asphalt curb. 
 
Measure curb by the linear foot. 
 

Section 623. – GENERAL LABOR 
 
Delete the text of this Section and substitute the following: 
 
Description 
 
623.01  This work consists of furnishing workers and hand tools for construction work, survey 
crews, and/or furnishing qualified personnel to perform technical work ordered by the CO and 
not otherwise provided for under the contract. 
 
623.02  Workers and Equipment.  Furnish competent workers and appropriate hand tools for 
the work. 
 
Obtain approval of the length of a workday and workweek before beginning the work.  Keep 
daily records of the number of hours worked.  Submit the records along with certified copies of 
the payroll. 
 
623.03 Surveying Services.  Furnish personnel, equipment, and material that conform to the 
requirements of Subsection 152.01.  Survey according to Section 152. 
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Survey and establish controls within the tolerances shown in Table 152-1, or within other 
tolerances as established by the CO. 
 
Prepare field notes in an approved format. Furnish calculations.  All field notes, supporting 
documentation, and calculations become the property of the Government upon completion of the 
work. 
 
623.04 Office Technical Services.  Furnish qualified engineering personnel experienced in 
highway construction and design, capable of performing in a timely and accurate manner.  
Provide personnel with a minimum of NICET Level II certification in highway design and 
construction, or State (SHA) or industry certification-related design and construction equivalent 
to their intended responsibilities.  Personnel with 2 years or more of recent job experience in the 
type of highway design and construction provided for under the contract may be used in lieu of 
certifications.  Provide the names and relevant experience of all personnel.  Furnish supporting 
tools and equipment (e.g., calculator, computer, and software, and appropriate and commonly-
used drafting tools for the assigned task). 
 
All calculations, notes, and supporting documentation become the property of the government 
upon completion of the work. 
 
623.05  Acceptance. Additional surveying services will be evaluated under Section 152. 
 
Hired technical services will be evaluated under Subsections 106.02 and 106.04 
 

Measurement 
 
623.06  Measure the Section 623 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
 
Round portions of an hour up to the nearest half hour. Measure time in excess of 40 hours per 
week at the same rate as the first 40 hours. 
 
For surveying services, the minimum field survey crew is two persons.  Measure surveying 
service by the crew hour.  Do not measure time spent in making preparations, performing 
calculations, plotting cross-sections and other data, and processing computer data, and other 
efforts necessary to successfully accomplish the ordered survey services. 
 
Do not measure time for worker’s transportation time to and from the project site. 
 
Measure office technical services by the hour as ordered by the CO for performing calculations, 
plotting cross-sections and other data, and processing computer data.  
 



I-50 
CA ERFO 4(1), 6(1) 

SIX RIVERS - LOWER TRINITY 
 

Payment 
 
623.07  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 623 pay item listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this section.  See Subsection 109.05. 
 

Section 625. - TURF ESTABLISHMENT 
 

Construction Requirements 
 
625.03  Turf Establishment Seasons.  Delete the first sentence and substitute the following: 
 
Perform all seeding between September 1 and October 15. 
 
625.07 Seeding.  Add the following: 
 

Seed Mixture     Application Rate 
 “Regreen” sterile hybrid seed    50  pounds per acre 
 

625.08  Mulching  Add the following: 
 

Mulch      Application Rate 
Rice or certified weed free Rye or Barley straw mulch 3000  pounds per acre 
 
 

Section 634. - PERMANENT PAVEMENT MARKINGS 
 

Construction Requirements 
 
634.03 General.  Add the following: 
 
The Contractor may use, upon approval, permanent pavement marking materials and layouts 
meeting current state approved standards that are practiced in the region of the project in lieu of 
contract requirements, if the state standards meet the requirements of the MUTCD.  The material 
substituted must be equivalent to that required in the specifications.  Obtain the CO’s approval 
before incorporating into the work.  When requesting approval, furnish to the CO the applicable 
state standards (specifications and drawings), manufacturer’s name and address, supplier’s 
certification indicating material is produced to state approved specifications, pricing data 
showing cost difference for labor and materials, and any other available information describing 
application and performance.  When directed, submit samples for approval at the Contractor’s 
expense.  Within 14 days, the CO will inform the Contractor as to the acceptance of the request.  
The unit price for the contract item(s) will be reduced to reflect any cost savings. 
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Section 635. - TEMPORARY TRAFFIC CONTROL 
 
635.07  Construction Signs.  Add the following to the end of the first paragraph: 
 
Provide the same type of sheeting on all post-mounted construction signs that pertain to the 
project. 
 

Section 702. - ASPHALT MATERIAL 
 
702.03  Emulsified Asphalt.  Add the following: 
 
(e) Other emulsified asphalts.  Other emulsified asphalts not covered by item (a) through (d) 
will conform to the following: 
 

(1) Saybolt furol viscosity at 122°F, AASHTO T 59 15 – 150 sec 
 

(2) Settlement, AASHTO T 59 1% max. 
 

(3) Residue by distillation, AASHTO T 59 65% min. 
 

(4) Oil Distillate by volume, AASHTO T 59 25% max. 
 

(5) Solubility in trichloroethylene, AASHTO T 44 97.5 % min. 
 
 

Section 703. – AGGREGATE 
 

703.06  Crushed Aggregate.  Add the following to the end of the paragraph: 
 
When aggregate is used as a surface course, furnish an aggregate with a Plasticity Index 
conforming to Table 703-3a. 

Table 703-3a 
Surface Course Gradation and Plasticity Index 

Sieve Size 
Percent by Mass Passing 

Designated Sieve 
(AASHTO T 27 and T 11) 

¾ inch 100 
No. 4 41-71 

No. 40 * 
No. 200 5-20 

Plasticity Index (PI) 4-12 
(*) Submit target values for applicable sieves 
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Section 704. – SOIL 
 

704.02  Bedding Material.  Delete the text and substitute the following: 
 
(a) Maximum particle size ½ inch or half the corrugation  
 depth, whichever is smaller 
 
(b) Material passing # 200 sieve, AASHTO T 27 and T 11 10% max. 
 
704.02  Unclassified Borrow.  Delete line (a) Maximum particle size, and substitute the 
following: 
 
(a) Maximum particle size 6 inches 
 
Add the following Subsection: 
 
704.13  Wall fill soils. 
 
(a) Select wall backfill.  Furnish sound, durable, granular soil free from organic matter or other 
deleterious material (such as shale or other soft particles with poor durability).  Conform to the 
following: 
 

(1) Quality requirements. 
 

(a) Gradation Table 704-6 
 

(b) Shear maximum angle of internal friction 34o min. 
on the portion passing the No. 4 sieve, 
AASHTO T 236 

 
Note:  Compact samples for AASHTO T 236 to 95 percent of the maximum density 
determined according to AASHTO T 99 method C. 

 
(c) Sodium sulfate soundness loss (5 cycles) 15% max. 

 
(d) Los Angeles abrasion, AASHTO T 96 50% max. 

 
(e) Liquid limit, AASHTO T 89 30 max. 

 
(f) Plastic index, AASHTO T 90 6 max. 

 
(2) Electrochemical requirements 

 
(a) Resistivity, AASHTO T 288 3000 Ω-cm min. 
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(b) pH, AASHTO T 289 5.0 to 10.0 
 

(c) Sulfate content, AASHTO T 290 200 ppm max. 
 

(d) Chloride content, AASHTO T 291 100 ppm max. 
 

Notes: 
(1) Tests for sulfate and chloride content are not required when pH is between 

6.0 and 8.0 and the resistivity is greater than 5000 ohm centimeters. 
(2) Electrochemical requirements are not applicable to geogrid-reinforced walls.  

Refer to Subsection 720.01(k) for durability design requirements. 
 

 
Table 704-6 

Select Wall Backfill Gradation 

Sieve Size 
Percent by Mass Passing 

Designated Sieve 
(AASHTO T 27 and T 11) 

4 inch 100 
3 inch 75 – 100 
No. 4 30 – 75 

No. 200 0 – 15 
 
(b) Wall backfill.  Furnish granular soil free from organic matter or other deleterious material 
(such as shale or other soft particles with poor durability) conforming to AASHTO soil 
classifications A-1, A-3, or A-2-4.  Remove all rock particles and hard earth clods larger than 12 
inches in the longest dimension. 
 
 

Section 705. – ROCK 
 

705.01  Gabion and Revet Mattress Rock.  Add the following: 
 
(d) Los Angeles abrasion, AASHTO T 96 50% max. 
 
705.02  Riprap Rock.  Delete lines (a), (b), (c), (d), and substitute the following: 
 
(a) Apparent specific gravity, AASHTO T 85 2.40 min. 
 
(b) Absorption, AASHTO T 85 4.0% max. 
 
(c) Los Angeles abrasion, AASHTO T 96 50% max. 
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Section 706. - CONCRETE AND PLASTIC PIPE 
 

706.08  Plastic Pipe.  Delete the text and substitute the following: 
 
Furnish perforated and nonperforated plastic pipe conforming to the following for the size and 
types specified.  For watertight joints, conform to ASTM D 3212.  For pipe culvert, furnish pipe 
conforming to types (a), (b), or (c) for the size specified. 
 
(d) Corrugated polyethylene drainage tubing.  Delete the title and text and substitute the 
following: 
 
(d) Drainage pipe.  Furnish polyethylene perforated or non-perforated corrugated plastic pipe 
conforming to AASHTO M 252.  Furnish perforated or non-perforated polyvinyl chloride pipe 
with smooth interior, smooth or ribbed exterior conforming to AASHTO M 278, ASTM F 758, 
or ASTM F 949. 
 

Section 714. – GEOTEXTILE AND GEOCOMPOSITE DRAIN MATERIAL 
 
714.01(a) Physical requirements.  Add the following: 
 
 (7) Uniaxial Geogrid     Table 714-7 
 (8) Biaxial Geogrid     Table 714-7 
 
The following is added after Subsection 714.02: 
 
714.03 Geogrid.  Furnish geogrid reinforcement with a regular network of integral connected 
polymer tensile elements having an aperture geometry and junction strength to sufficiently 
permit significant mechanical interlock with the surrounding soil or rock.  Provide geogrid with a 
structure dimensionally stable and able to retain its geometry under manufacture, transport, 
installation, ultraviolet degradation, and all forms of chemical and biological degradation 
encountered in the soil being reinforced. 
 
(a) Physical requirements.  Provide geogrids composed of fibers or ribs that are at least 85% by 
weight polyethylene, polypropylene or polyester.  Form a network of fibers that will retain 
dimensional stability.  Calculate long-term tensile strength “Tal” and pullout capacity of geogrids 
according to FHWA publication No. FHWA-NHI-00-043, entitled “Mechanically Stabilized 
Earth Walls and Reinforced Soil Slopes Design and Construction Guidelines.”  The long-term 
tensile strength “Tal” must take into account reduction factors “RF” for creep (RFCR), durability 
(RFD), and installation damage (RFID) as defined in FHWA-00-043.  Conform to the physical 
requirements in Table 714-7. 
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Table 714-7 
Geogrid Physical Requirements 

Minimum Acceptable Values Property Test 
Method Uniaxial (Primary) 

Geogrid 
Biaxial (Secondary) 

Geogrid 
Wide width 
tensile strength 
(ultimate), lb/ft 

ASTM D 
4595 

4,800/1500(1) 1,100/1,100(1) 
 

Wide width 
tensile strength 
(5% strain), lb/ft 

ASTM D 
4595 

1,500/500(1) 300/300(1) 

Aperture size, 
inches 

-------------
--- 

1.0/1.0(1) 0.5/0.5(1) 
 

Long Term 
Design Strength, 
lb/ft 

GRI:GG4 1,750(2) 500(2) 

        (1) Machine Direction/Cross Machine Direction 
        (2) Principle strength (highest strength) direction 
 
Identify, store, and handle geogrid according to ASTM D 4873-88 and manufacturer’s 
recommendations.  Limit geogrid exposure to ultraviolet radiation to less than 10 days. 
  
(b) Evaluation procedures.  Geogrid will be evaluated under Subsection 106.03.  Furnish to the 
CO three copies of a commercial certification that the geogrid supplied meets the respective 
index criteria, measured in full accordance with all test methods and standards set forth in these 
specifications.  State on the commercial certification the name of the manufacturer, product 
name, style number, chemical composition of the filaments, ribs, or yarns, and other pertinent 
information to fully describe the geogrid.  Attest the certification by a person having legal 
authority to bond the manufacturer.  In case of dispute over validity of values, the CO can 
require the contractor to supply test data from an agency approved laboratory to support the 
certified values submitted.  Also, include the calculation of the long term design strength, with 
assumed reduction factors. 
 
When samples are required, remove a 3-foot long, full-width sample from beyond the first outer 
wrap of the roll.  Label the sample with the lot and batch number, date of sampling, project 
number, item number, manufacturer, and product name. 
 
Manufacturing Quality Control: The manufacturer is responsible for establishing and 
maintaining a quality control program to ensure compliance with the requirements of this 
specification. 
 
Perform conformance testing as part of the manufacturing process, testing may vary for each 
type of product.  Consider the Table 714-8 for applicable index tests as a minimum for an 
acceptable QA/QC program. 
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Table 714-8 
Minimum Index Tests for QA/QC 

Property Test Method Minimum 
Conformance 
Requirement 

Specific Gravity (HDPE only) ASTM D-1505 
Wide Width Tensile ASTM D-4595 
Melt Flow (HDPE and PP only) ASTM D-1238 
Intrinsic Viscosity (PET only) ASTM D-4603 
Carboxyl End Group (PET only) ASTM D-2455 
Single Rib Tensile (geogrids)  GRI:GG1 

To be provided by 
the material 
supplier of 

specialty company 

 
 

Section 718. - TRAFFIC SIGNING AND MARKING MATERIAL 
 
718.14  Waterborne Traffic Paint. 
 
(g) Daylight reflectance.  (Without glass beads)  Delete the text and substitute the following: 
 

(1) White, ASTM E 1347 84% relative to magnesium  
 oxide standard 

 
Section 720. – STRUCTURAL WALL AND STABILIZED EMBANKMENT MATERIAL 
 
720.01  Mechanically-Stabilized Earth Wall Material. Add the following: 
 
(k) Geogrid. Furnish geogrid reinforcement with a regular grid structure with apertures of 
sufficient size to allow interlocking with surrounding soil, rock, or earth.  Manufacture geogrid 
using high-density polyethylene, polypropylene, or polyester.  Calculate long-term tensile 
strength “Tal” and pullout capacity of geogrids according to FHWA publication No. FHWA-
NHI-00-043, entitled “Mechanically Stabilized Earth Walls and Reinforced Soil Slopes Design 
and Construction Guidelines.”  The long-term tensile strength “Tal” must take into account 
reduction factors “RF” for creep (RFCR), durability (RFD), and installation damage (RFID) as 
defined in FHWA-00-043.
 




